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INTRODUCTION 

This  Request  For  Proposals  (RFP)  seeks  proposals  from  qualified  organizations  (Offeror)  to 
furnish  the  described  services  to  the  Missouri  Highways  and  Transportation  Commission 
(MHTC).    Eight  (8)  copies  of  each  proposal  must  be  mailed  in  a  sealed  envelope  to  Teresa 
(Terri)  Mount,  Procurement  Specialist,  Missouri  Department  of  Transportation,  2309  Barrett 
Station  Rd.  Ballwin,  MO.  63021,or  hand­delivered  in  a  sealed  envelope  to  the  Procurement 
Office indicated above.  Proposals must be returned to the offices of District 6 no later than 2:00 
p.m., June 22, 2007. 

MHTC reserves  the  right  to  reject any and all  bids  for any  reason whatsoever.   Time  is of  the 
essence for responding to the RFP within the submission deadlines. 

PROPOSAL 

(1)  The  Offeror  shall  provide  a  fee  proposal  to  MHTC  on  the  PRICE  PAGE  in 
accordance with the terms of this RFP. 

(2)  The Offeror agrees to provide the services at the fees quoted, under the terms of this 
RFP. 

________________________________________________________________________ 

Authorized Signature of Offeror:___________________________________________ 

Date of Proposal:_________________________________________________________ 

Printed or Typed Name:___________________________________________________ 

Mailing Address:_________________________________________________________ 

City:_______________________State:______________Zip:______________________ 

Telephone:___________________________Fax:_______________________________ 

Electronic Mail Address:__________________________________________________ 

ACCEPTANCE 

This proposal is accepted by MHTC. 

________________________________________________  ____________________ 
(Name and Title)  Date
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SECTION (1): 
GENERAL DESCRIPTION AND BACKGROUND 

(A)  Request for Proposal:  This document constitutes a RFP from qualified organizations to 
provide St. Louis Gateway Guide  ITS hardware maintenance and remedial maintenance 
or repair services to MHTC and the Missouri Department of Transportation (MoDOT). 

(B)  Background:  The Missouri Department  of Transportation  (MoDOT) has  deployed  an 
Intelligent  Transportation  System  (ITS)  known  as  Gateway  Guide  in  the  St.  Louis 
metropolitan  area.    This  system  is  currently  fully  operational where  deployed  but will 
continue to be expanded in the area in coming years.  It is the purpose of this project to 
ensure that all Gateway Guide system field devices that are currently deployed, as well as 
those  that  will  be  deployed  in  the  future,  will  be  properly  maintained  through  this 
contract. 

(C)  Fiscal Year:  The fiscal year runs from July 1­June 30. 

SECTION (2): 
SCOPE OF WORK 

(A)  Specific Requirements:  The Offeror will provide to the District 6 Team Evaluation Unit 
eight copies of a program proposal which will include all work included in the contract as 
described  throughout  this RFP.   The project  area  covered  by  this  contract  is  shown on 
Exhibit II at the end of this RFP. 

Work  under  this  contract  shall  consist  of  performing  preventative  field  maintenance 
activities and remedial maintenance or repair services on the St. Louis metropolitan area 
Gateway Guide ITS hardware.  This work shall include: 

• Equipment repair and replacement, 
• Cleaning, 
• Repairs of fiber optic and twisted pair cable, 
• Verification of communication system integrity, 
• Voltage checks, 
• Underground conduit repair and replacement, 
• Repair and replacement of power and communications cable, 
• Re­erecting or replacing knocked down cabinets and poles. 

Maintenance  of  equipment  inside  the  Transportation  Management  Center  (TMC), 
including  communications  networks,  workstations,  and  video  wall  will  be  the 
responsibility of others. 

(B)  Administration of Program:  The Offeror will  consult MHTC's representative regarding 
any  problems  involved  with  the  administration  of  the  services  provided  pursuant  to  this 
RFP.
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(C)  Qualifications:  The  Commission  intends  to  enter  into  a  multi­year  contract  with  a 
qualified technical  firm  for maintenance of  field equipment  identified  in this document. 
The  Commission  requires  firms  that  have  experience  in  maintaining  a  variety  of 
transportation  related  field  equipment  including,  but  not  limited  to:  communications 
networks,  software  systems,  Closed  Circuit  Television  (CCTV),  traffic  monitoring 
devices and other traffic management field equipment.  The Contractor must demonstrate 
qualifications and experience  in all matters related to the scope defined  in Section 2 for 
the entire duration of the contract. 

The Commission  is  fully  supportive  of National  Standards  including  but  not  limited  to 
the National Transportation Communications  for ITS Protocol (NTCIP) standards.   The 
Contractor should identify their level of expertise and or experience if any in this area. 

(D)  RFP Schedule (Under Development):  The schedule for this RFP is as follows: 

Activity  Date 
Request For Proposal Release  May 17, 2007 
Mandatory Pre­Proposal Conference  June 7, 2007, 10: a.m 
Request For Proposal Responses  June 22, 2007, 2:00 p.m. 

Pre­Proposal Conference 
Prospective Contractors  are  required  to  attend  a  mandatory  pre­proposal  informational 
meeting  to  be  held  at D6,  room  209,  Traffic Management  Center,  14301  South Outer 
Forty, Chesterfield, MO. 63017.  The meeting will include:  an overview of requirements; 
a  briefing  on  the  Gateway  Guide  system;  a  walk­through  of  the  Transportation 
Management  Center  (TMC)  and  selected  off­site  field  devices;  a  question  and  answer 
session; and, the proposal submittal schedule.  In order for adequate accommodations for 
this meeting, Contractors planning to attend the pre­proposal meeting and walk­through 
are  requested  to  RSVP  by  emailing  the  RFP  Coordinator,  Teresa,  (Terri)  Mount, 
Teresa.Mount@modot.mo.gov,  calling 314­301­1431 no later than June 5, 2007. 

(E)  Services:  The Offeror shall provide the following professional services: 

The  Commission  requires  firms  that  have  experience  in  maintaining  a  variety  of 
transportation  related  field  equipment  including,  but  not  limited  to:  communications 
networks,  software  systems,  Closed  Circuit  Television  (CCTV),  traffic  monitoring 
devices and other traffic management field equipment.  The Contractor must demonstrate 
qualifications and experience  in all matters related to the scope defined  in Section 2 for 
the entire duration of the contract. 

1.0  SPECIAL SCOPE PROVISIONS 

1.1  Commission Requirements 

1.1.1  Office Space
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The  Commission  will  provide  office  space  for  one  Contractor  staff  member  at  the 
Gateway Guide Transportation Management Center (TMC) at 14301 South Outer Forty 
Drive,  Chesterfield,  MO  63017.    This  space  will  include  one  telephone,  access  to  a 
personal computer owned by the Commission, access to a fax machine, and access to a 
copy machine.   The office  space,  telephone, personal computer,  fax machine, and copy 
machine  are  all  for  project  use  only.    Any  costs  for  non­project  related  uses  will  be 
deducted from money due the Contractor. 

The personal computer will be connected to the Commission network and the Contractor 
will be provided with a Commission e­mail address.   This e­mail address shall be used 
for all project related communications and only for project related communications.  No 
payment  will  be  made  to  the  Contractor  for  costs  associated  with  these  computers  or 
related services and equipment. 

1.2  Contractor Requirements 

1.2.1 Staffing 
The Contractor will be required to use staff as submitted with the project proposal.  Key 
staff  may  only  be  substituted  through  a  written  request  by  the  Contractor  and  written 
approval  by  the  Engineer.    In  the  event  of  staff  turnover  of  key  staff  members,  the 
Contractor  shall  replace  the  respective  staff  with  an  individual  with  substantially 
equivalent  experience  and meeting  the  respective  qualifications  described  below.    The 
Engineer will have final approval on the acceptability of all staff working on the project. 

1.2.1.1 Key Staffing Minimum Requirements 
The Contractor’s staffing submittal shall include resumes of key staff that clearly provide 
supporting  documentation  in  meeting  the  requirements  described  below  and  describe 
maintenance experience on specific projects. At a minimum, the resumes shall include: 

• Educational  background  including  any  degrees  and/or  certifications  and  the 
institution and year for which they were received. 

• A  brief  description  of  similar  projects  that  the  individual  is/was  involved with. 
The  description  should  include:  project  name;  agency;  agency  contact;  contract 
cost; date(s) of services; and, a short narrative of the services provided. 

• Availability of staff described as a percentage of working hours in a typical week. 

The minimum requirements for key personnel are: 

Project Manager 
As  required  to  maintain  the  system  properly,  the  Contractor  shall  provide  an  on­site 
professional  Project  Manager  for  administration  of  the  maintenance  and  remedial 
maintenance or repair services of the Gateway Guide ITS hardware. The Project Manager 
shall  provide  technical  expertise,  direction,  and  strategies  regarding  all  aspects  of  ITS 
hardware maintenance, operation, and/or improvements.
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Project Manager  requirements  include  a  minimum  of  5  years  experience  in  managing 
similar  projects.    The  Contractor’s  staffing  submittal  shall  include  a  resume  of  the 
proposed  Project  Manager  that  clearly  provides  supporting  documentation  describing 
management  experience  on  specific  projects.    At  a  minimum,  the  Project  Manager’s 
resume should include: 

Educational  background  including  any  degrees  and/or  certifications  and  the  institution 
and year for which they were received. 

A  brief  description  of  similar  projects  that  were  managed  by  the  individual.    The 
description should  include: project name; agency; agency contact;  contract cost; date(s) 
of services; and, a short narrative of the services provided. 

The Project Manager or designee shall be available to the Engineer 24 hours a day, seven 
days a week through phone, pager or other means. 

The  Project Manager  or  designee  shall  participate  in  bi­weekly  coordination  meetings 
with the Commission, and other contract, personnel. 

Lead Field Communications Technician 
The  individual,  or  individuals,  assigned  to  this  role will  provide  the Commission with 
technical  communication  repair  services.    The  minimum  requirements  for  the  Lead 
Communications Technician are: 

• Have experience in SONET networks; 
• Have experience in wireless communication network maintenance and tuning; 
• Have completed a minimum of one (1) three­day course  in  fiber optic splicing 

from  a  major  manufacturer  of  fiber  optic  cable/equipment  such  as  Corning, 
AT&T, Lucent, etc, or shall be certified as a fiber optic technician by the Fiber 
Optic Association, Inc., Boston, MA. 

• Possess  the  necessary  equipment  to  properly  service  all  above  mentioned 
communication devices; 

• Have a minimum of two (2) years experience, within the last five (5) years,  in 
the installation of digital and analog data communication systems; 

• Possess  the  necessary  equipment  to  properly  service  all  above  mentioned 
communication devices; 

• The Contractor’s staffing submittal shall include a resume of the proposed Lead 
Communication Technician  that  clearly  provides  supporting  documentation  in 
meeting  the  requirements  described  above  and  describes  communications 
experience  on  specific  projects.  At  a  minimum  the  Lead  Communication 
Technician’s resume should include: 

• Educational  background  including  any  degrees  and/or  certifications  and  the 
institution and year for which they were received. 

• A brief description of similar projects that the individual  is/was involved with. 
The description should include: project name; agency; agency contact; contract 
cost; date(s) of services; and, a short narrative of the services provided.
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Lead Electrician 
The  individual,  or  individuals,  assigned  to  this  role will  provide  the Commission with 
field  ITS  hardware  electrical  repair  services.  The  Lead  Electrician  must  be  a  licensed 
electrician in the State of Missouri. 

Lead Field Hardware Technician 
The  individual,  or  individuals,  assigned  to  this  role will  provide  the Commission with 
field  ITS  hardware  technical  repair  services.  The  minimum  requirements  for  the  Lead 
Field Hardware Technician are: 

• Have  experience  in  the  installation  and  maintenance  of  CCTV  camera 
assemblies and video switches, including; 
o  Controller cabinets, 
o  Camera housings, and 
o  Camera pressurization systems. 

• Have experience in DMS installation and maintenance; 
• Have a minimum of two (2) years experience, within the last five (5) years,  in 

the  installation,  integration,  maintenance,  and  operations  of  ITS­type 
equipment; 

• Possess  the  necessary  equipment  to  properly  service  all  above mentioned  ITS 
devices. 

1.2.1.2 As Needed Staffing Resource Requirements 
The  as  needed  staffing  resource  personnel will  not  be  required  to  be  committed  to  the 
project and work will  be used only on an  as  needed basis as directed by  the Engineer. 
The minimum requirements for these personnel are: 

Lead Network Communications Engineer 
The  individual  assigned  to  this  role  will  provide  the  Commission  with  network 
integration, configuration, and troubleshooting services on an as­needed basis. 

The minimum pre­qualification requirements  for the Lead Communication Engineer are 
to: 

• Possess a “Cisco Certified Internetwork Expert” (CCIE) certification. 
• Have experience  in configuring Layer 2 and Layer 3 networks consisting of at 

least 5 routers. 
• Have experience in configuring Layer 3 switches. 

1.2.2 Coordination and Communications with Commission Staff 
The Contractor shall coordinate with the Engineer  for all activities.   The Engineer may 
delegate  some  coordination  activities  to  others.    Likely  coordination  activities  may 
include,  but  will  not  be  limited  to;  traffic  control  and  IT  network  interfaces.    The 
Contractor  shall  notify  the Engineer when  any work  involving  coordination with  other 
Commission offices is required and provide updates on coordination status and issues.
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1.2.3. Coordination with Other Contracts and Projects 
Other  contracts  that  increase  or  decrease  field  equipment  quantities,  expand  the 
communication  network,  and/or  develop/integrate  software  device  drivers  to  control 
additional equipment may be awarded and completed during the life of this maintenance 
contract.    The  Contractor  shall  be  responsible  for  coordinating  with  the  Engineer  and 
other project representatives, efforts related to these other contracts to ensure that access 
to field devices is not the cause of construction delays or claims. 

The  coordination  required  under  this  section  will  consist  primarily  of  ensuring  that 
communications  systems  are  adjusted  to  account  for  planned  disruptions  of  existing 
communications infrastructure. 

1.2.4. Required Equipment 
The Contractor shall furnish all equipment needed to complete the work required in this 
contract,  including  equipment  for  field  maintenance work  and  communications  for  the 
project.  This equipment will remain the property of the Contractor throughout the project 
and at it conclusion.  The contractor will also be responsible for all maintenance, repairs, 
and calibration needed to keep the equipment in proper working condition. 

1.2.4.1.Communications and Coordination Equipment 
Wireless Telephones 
At  least one member of all Contractor work crews  shall  be available  by  telephone and 
Nextel direct connect at all times while working on the project.  The phone numbers and 
Nextel  direct  connect  numbers  shall  be  furnished  to  the  Engineer  for  use  in  project 
communications. 

1.2.4.2. Maintenance Equipment 
All compensation for equipment used for work under this contract will be through the pay 
items  included. No  additional  compensation will  be made  for  any  labor,  equipment, or 
tools  except  as  described  for  work  outside  of  Preventative Maintenance  and  Standard 
Remedial Maintenance. 

Maintenance equipment anticipated to be needed for this project shall be described in the 
Contractor’s  proposal,  along  with  maintenance  and  calibration  schedules  for  pertinent 
technical equipment such as radar speed guns, fiber optic fusion splicers, and fiber optic 
power meters.   The maintenance  equipment  proposal  for  this  project  shall  also  include 
information  regarding  ownership  of  the  equipment  and  whether  the  equipment  is 
currently  owned  by  the  Contractor,  planned  for  purchase  upon  award,  or  planned  for 
rental for occasionally needed equipment. 

While  determination  of  equipment  to  be  needed  for  this  project  is  to  be  made  by  the 
Contractor, a partial list of anticipated equipment includes: 

• Fiber optic cable fusion splicers, 
• Fiber optic Optical Time Domain Reflectometer,
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• Fiber optic cable power meter, 
• Radar speed gun (or other speed measuring device), 
• Bucket truck, 
• Backhoe, 
• Cable pulling tension meter, 
• Cable pulling pulleys, 
• Pole erection crane or truck. 

1.3 Preventative Maintenance 
The  Contractor  shall  provide  preventative  maintenance  on  Gateway  Guide  devices, 
cabinets,  communication  equipment,  workstations,  and  any  additional  Gateway  Guide 
hardware  as  identified  in  this  section.  Table  1  shows  a  list  of  the  preventative 
maintenance  items  for  Gateway  Guide.    The  Contractor  shall  develop  detailed 
preventative  maintenance  procedures  including  a  checklist  of  the  preventative 
maintenance  tasks  to  be  performed  on  each  of  the  following  components  listed  and  a 
schedule detailing the dates for which each device will have its preventative maintenance 
performed for review and approval by the Engineer.  Deviation of the proposed schedule 
of more than one (1) week from the proposed date will not be allowed.  This procedure 
shall also include the materials to be used to clean each item.  The Engineer reserves the 
right  to  alter  the  proposed  schedule  by  directing  modifications  upon  review  of  the 
preventative maintenance procedures described above. 

Development of these procedures and checklists will be considered part of the pay items 
in this contract and no additional compensation will be made to the Contractor. 

1.3.1  CCTV Cameras 
A.  Description.    Work  under  this  item  shall  include  cleaning  the  camera  dome, 

component  inspection,  lubricating  connection  points,  inspection  of  pressurization 
system, lightning suppression, and other general maintenance of camera assemblies. 

B.  Materials/Payment.    The  Contractor  shall  provide  all  equipment  and  materials 
necessary to perform the required functions outlined in this article.  This task shall be 
paid per each CCTV that has been completely serviced.  The Contractor must service 
all  cameras  a  minimum  of  twice  annually.    The  Commission  reserves  the  right  to 
order additional maintenance visits of problematic cameras as  needed by  increasing 
the quantity paid for at the contract unit price. 

C.  Construction Methods.   All preventative maintenance shall  be done  in accordance 
with the manufacturer’s recommended procedures.  For each camera assembly in the 
contract, the following items of work shall be performed: 

General  Cleaning.    The  Contractor  shall  thoroughly  clean  the  inside  and  outside  of  each 
camera dome assembly.  The Contractor shall apply a rain repellent coating to the outside of 
the  lower  dome,  following  the  coating  manufacturer’s  instructions.    The  coating  must  be 
recommended by its manufacturer for clear acrylic.   Upon completion, the camera assembly 
shall be neat and clean in appearance.
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General  Inspection.    The  Contractor  shall  inspect  each  camera  assembly  for  general 
condition,  including  cables  and  wires,  connectors,  cameras,  pan­tilt  units,  power  supplies, 
surge protectors, CCTV pole access panels and any other  equipment  contained within  each 
enclosure.    All  bolts  and  screws  in  the  cameras  and  the  controller  will  be  checked  and 
tightened.  Any access panel screws that are broken, stripped or missing shall be replaced or 
repaired by the Contractor. 

The Contractor shall visually inspect the camera pole and concrete base for signs of abnormal 
wear  such  as  cracks,  significant  rust,  missing  or  broken  anchor  bolts,  or  other  signs  of 
weakness.    In  the  event  of  a  discovery  of  such  abnormal  wear  on  the  pole  or  base,  the 
Contractor shall  inform the Engineer within one (1) day of discovery of  these conditions  in 
writing. 

Operational  Integrity Checks.   The Contractor  shall,  at  a minimum,  check  the  following 
functions during each preventative maintenance inspection: 

The Contractor shall check the raw video with a waveform monitor and adjust as necessary. 
If  the  picture  quality  is  poor,  the  Contractor  shall  clean  the  charged  coupling  device  in 
addition to whatever other repairs are needed to remedy the picture quality. 

• Check and adjust the parallax, 
• Check and adjust titler levels, 
• Check all local functions such as pan, tilt, zoom, and focus, 
• Check operation of auto­iris and adjust as necessary, 
• Set terminal video gain (1v pp), 
• Check camera dome pressure and compare to manufacturer’s specifications, 
• Recharge camera dome per manufacturer’s recommendations, and 
• Once  the  cameras  are  re­installed  and  prior  to  leaving  the  CCTV  site,  the 

Contractor shall contact  the Commission operators  in order  to verify proper 
operation, including pan/tilt/zoom functions. 

Documentation.  All  information gathered under this  item shall be submitted to the 
Engineer as part of a Preventative Maintenance Report.   This report shall document 
all  items checked and verified and repairs made.   It shall also  include  initial camera 
dome  pressure  and  final  camera  dome  pressure  upon  completion  of  a  recharge  if 
necessary.   The make, model,  and  serial  number  of  the  camera  assembly  and  other 
included hardware shall be noted.  Reports for all camera assemblies inspected under 
this  item shall be organized in a three­ring binder, sorted by camera ID in ascending 
order and delivered after at the completion of each execution of this task. 

1.3.2. Field Cabinets 
A.  Description.    Work  under  this  item  shall  include  cleaning,  internal  cabinet 

configuration, and general inspection of cabinets. 

B.  Materials/Payment.  All preventative maintenance shall be done in accordance with 
the  manufacturer’s  recommended  procedures.    The  Contractor  shall  provide  all 
equipment and materials necessary to perform the required functions as documented
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under  Construction Methods  of  this  article.    This  task  shall  be  paid  per  each  field 
cabinet that has been maintained. 

C.  Construction Methods.   All preventative maintenance shall  be done  in accordance 
with  the  manufacturer’s  recommended  procedures.    Care  shall  be  taken  to  prevent 
damaging components or cabling within the cabinet.  The Contractor shall trim grass 
and brush back for a five (5) foot radius around each cabinet and remove any debris 
from around and on top of the cabinet base.  The Contractor shall, upon inspection of 
the  field  cabinet,  lubricate  the  locking  mechanism,  hinges,  and  door  locking  arm 
mechanism  in  accordance with manufacturer  specifications.    If  any  lock  covers  are 
missing, the Contractor shall place tape over the keyhole.  Additionally, the following 
maintenance items of work shall be performed: 

General Cleaning.    The  Contractor  shall  thoroughly  clean  each  cabinet,  including 
vacuuming  loose dirt or debris.   All enclosures will be cleared of any dirt or debris, 
and  conduits  shall  be  plugged with  duct  seal  to prevent  rodents  from entering. The 
Contractor  shall  wipe  down  all  accessible  equipment  areas,  racks,  and  shelves 
contained within the cabinet.  Upon completion, the cabinet shall be free of all debris, 
rodents, pests, and animal waste, and shall be neat and clean in appearance. 

Cabinet  Filter  Replacement.    The  Contractor  shall  replace  cabinet  filters  and 
vacuum  out  dust  and  particles  from  the  screens  and  filter  holders.    This  includes 
cleaning of louvers and screens covering filter holders. 

Pest Control  and Damage Repair.    The Contractor  shall  remove  any  old  ant  bait 
containers and  install  a new bait container  in each  field cabinet after completing the 
general cleaning task. 

General Inspection.  The Contractor shall inspect each cabinet for general condition, 
including condition of cables and wires, heaters, processors, power supplies, cabinet 
lights, fans, doors, locks, shelves, din rails, and communications panels or equipment 
contained within each cabinet.  The Contractor shall also inspect the integrity of the 
cabinet identification plaque.  Any broken or damaged field cabinet components shall 
be documented in the Preventative Maintenance Report, and repaired if the repairs are 
possible and not of a significant nature.  If significant repairs are needed, these repairs 
shall  be  dealt  with  as  described  for  out  of  scope  work.    Preventative  maintenance 
shall  include  the  replacement of any  burned­out or broken  light bulbs  found during 
routine maintenance. 

Operational  Integrity  Checks.    The  Contractor  shall  check  and  record  incoming 
power  supply  voltages,  and  verify  landings  of  twisted­pair  communication  cable 
(where applicable).  Any detectors not functioning shall be reported to the Engineer. 

Documentation.    All  information  gathered  under  this  item,  including  general 
inspection,  operational  integrity  verifications,  replaced  filters,  and  replaced  pest 
deterrents  shall  be submitted  to the Engineer as  part of a Preventative Maintenance
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Report.    Reports  for  all  controller  cabinets  inspected  under  this  item  shall  be 
organized in a three­ring binder, sorted by location. 

1.3.3. Air Conditioning Units 
A.  Description.  Work under this item shall include removing the A/C unit, opening the 

unit to provide access to the interior and cleaning all internal components.  Currently, 
A/C units are only installed at Communications Nodes in the field. 

B.  Materials/Payment.    The  Contractor  shall  provide  all  equipment  and  materials 
necessary  to  perform  the  required  functions  as  documented  under  Construction 
Methods to this article. 

C.  Construction Methods.   All preventative maintenance shall  be done  in accordance 
with the manufacturer’s recommended procedures.   For each controller cabinet with 
an A/C unit, the following items of work shall be performed: 

General Cleaning.   The Contractor  shall  thoroughly clean  the  internal components 
and external surface of each A/C unit, and all enclosures will be cleared of any dirt or 
debris.  Upon completion, the A/C unit shall be free of all debris, rodents, pests, and 
animal waste, and shall be neat and clean in appearance. 

Air  Conditioning  Filter  Replacement.    The  Contractor  shall  replace  A/C  filters 
during each preventative maintenance visit. 

General  Inspection.    The  Contractor  shall  inspect  each  A/C  unit  for  general 
condition,  including  condition of cables and wires, panels or components contained 
within each cabinet. 

Operational Integrity Checks.  The Contractor shall check and ensure operation of 
the A/C unit including a diagnostics check of the entire A/C unit.  This shall include 
the checking for proper refrigerant levels and filling if necessary. 

Documentation.    All  information  gathered  under  this  item,  including  general 
inspection  and  operational  integrity  verifications  shall  be  submitted  to  the 
Commission  as  part  of  a  Preventative  Maintenance  Report.    This  report  shall 
document all items checked, verified and any repairs made, including filters replaced. 
Reports for all sites inspected under this item shall be compiled in a three­ring binder 
organized by site and updated at the completion of each execution of this task. 

1.3.4. Dynamic Message Signs 
A.  Description.  Work under this item shall include cleaning, communication equipment 

configuration  verification,  internal  layout  configuration  (wiring  diagrams,  etc.),  and 
general inspection of the Dynamic Message Signs (DMS). 

B.  Materials/Payment.    The  Contractor  shall  provide  all  equipment  and  materials 
necessary  to  perform  the  required  function,  including  filters.    Although  all  sign 
structures  contain  exterior  catwalks,  the  Contractor will  need  to  provide  their  own
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bucket  truck  in  order  to  access  the  signs.    The  Engineer  shall  provide  to  the 
Contractor the latest version of software used for controller configuration verification. 

C.  Construction Methods.   All preventative maintenance shall  be done  in accordance 
with  the  manufacturer’s  recommended  procedures.    Care  shall  be  taken  to  prevent 
damaging components or cabling within the enclosure.  For each DMS, the following 
items of work shall be performed: 

General Cleaning.  The Contractor shall thoroughly clean the DMS.  The enclosures 
shall  be cleared of any dirt or debris,  any paint  or graffiti markings on  the exterior 
shall  be cleaned off and/or  removed, wiping down all  accessible  interior equipment 
areas, racks, and shelves.  Upon completion, the enclosure shall be free of all debris, 
rodents,  pests,  and  animal  waste,  and  shall  be  neat  and  clean  in  appearance.    The 
plexi­glass display cover  shall  be cleaned,  inside and outside with a water  repellant 
solution applied in accordance with manufacturer’s specifications. 

Filter Maintenance.    On DMS  for which  the manufacturer  recommends  replacing 
the  filters,  the Contractor shall replace the  filters with new filters meeting the DMS 
manufacturer’s  requirements.    On  DMS  for  which  the  manufacturer  recommends 
cleaning and re­using the filters, the Contractor shall clean and reinstall the filters per 
the manufacturer’s recommended instructions.  The Contractor shall also vacuum out 
dust  and  particles  from  louvers  and  screens  covering  filter  holders  and  before 
reinstalling cleaned filters or installing new filters. 

General  Inspection.    The  Contractor  shall  inspect  each  location  for  general 
condition,  including condition of cables  and wires, power  supplies,  connectors,  and 
communications  panels  or  equipment  contained  within  each  DMS  enclosure.    The 
Contractor shall also inspect operation of doors and lights. 

Structural  Inspection.  The  Contractor  shall  visually  inspect  the  structure  for 
apparent cracks or defects, including the DMS mounting hardware.  Wherever readily 
accessible, the Contractor shall check that nuts and bolts are not loose. 

Operational Integrity Checks.   The Contractor shall  check and record voltages on 
all  power  supplies,  and  verify  that  all  equipment  appears  to  be  operating  properly. 
Any  equipment  not  functioning  properly  shall  be  reported  to  the  Engineer.    All 
enclosures shall be checked at this time and air handing devices shall be tested. 

Documentation.    The  Contractor  shall  use  the  location  documentation  including 
inventory  and wiring  diagrams  to  verify  that  all  equipment  is  documented  and  the 
correct models and serial numbers are recorded. All  information gathered under  this 
item,  including  general  inspection,  operational  integrity  verifications,  structural 
cracks or defects, and controller configurations shall be submitted to the Engineer as 
part  of  a  Preventative  Maintenance  Report.    This  report  shall  document  all  items 
checked and verified, and repairs made.  Reports for all DMS’s inspected under this 
item  shall  be  organized  in  a  three­ring  binder,  sorted  by  primary  controller  ID  in
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ascending order and delivered after the completion of each execution of this task.  If a 
structural defect  is  noticed  through  this work,  the documentation shall  be submitted 
directly to the Engineer to highlight the structural issues noted. 

1.3.5. Wireless Communications Links 
A.  Description.    Work  under  this  item  shall  include  testing  and  adjusting/calibrating 

wireless communications links, both licensed and unlicensed. 

B.  Materials/Payment.    The  Contractor  shall  provide  all  equipment  and  materials 
necessary to perform the required functions. The Contractor must service all complete 
wireless  communications  links,  including  equipment  at  both  ends  of  the  link,  a 
minimum of once annually.  The existing wireless links are in the 900 MHz range and 
the 4.9 GHz range. 

C.  Construction Methods.   All preventative maintenance shall  be done  in accordance 
with the manufacturer’s recommended procedures.  For each link, the following items 
of work shall be performed: 

General  Inspection.    The  Contractor  shall  inspect  the  general  condition  of  the 
wireless equipment, including antenna and other external mounted equipment, paying 
particular attention to wiring harnesses and connectors. 

Signal Testing.  The Contractor shall conduct path alignment tests and check antenna 
alignment from both ends, measure antenna gain, measure link throughput, document 
background signals on similar  frequencies, and measure the Voltage Standing Wave 
Radio. 

Equipment  Adjustments.    The  Contractor  shall  adjust  the  antenna  alignment  and 
make other necessary adjustments to maximize available throughput and maintain the 
strongest possible signal. 

Documentation.    The  Contractor  shall  document  all  repairs  made  and  this 
information shall be submitted to the Engineer as part of a Preventative Maintenance 
Report.  This report shall document all items checked and verified and repairs made. 
The make, model, and serial numbers of the radios and other included hardware shall 
be noted.  The field devices connected to the radios shall also be noted.  Reports for 
all wireless  links  inspected under  this  item shall  be placed  in  the  three­ring  binders 
that will be maintained for the devices directly connected to the radios.  In the event 
that multiple devices are connected to a single radio link, a single copy of the report 
shall be placed in the binder for each device. 

1.3.6. Lane Control Signal System 
A.  Description.  Work under this item shall include inspecting the system and associated 

signal heads and blank out signs, including sign structure, mounting hardware, anchor 
bolts, and cable connections.  It shall also include cleaning the signal heads and blank 
out signs, and the controller cabinet.
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B.  Materials/Payment.    The  Contractor  shall  provide  all  equipment  and  materials 
necessary to perform the required functions outlined in this article.  This task shall be 
paid per each Lane Control Signal System that has been inspected and cleaned.  The 
Commission reserves the right  to order additional maintenance visits of problematic 
systems as needed by increasing the quantity paid for at the contract unit price.  For 
the  purposes  of  defining  the  equipment  included  in  this  pay  item,  all  equipment 
connected to a specific traffic signal controller shall be defined as a system. 

C.  Construction Methods.   All preventative maintenance shall  be done  in accordance 
with  the  manufacturer’s  recommended  procedures.    For  each  Lane  Control  Signal 
System included in the contract, perform the following items of work: 

• Visually inspect sign structure, 
• Visually inspect mounting hardware, 
• Visually inspect anchor bolts and nuts. 
• Verify functionality of all signal heads and blank out signs, 
• Clean signal heads and blank out signs face covers, 
• Vacuum controller cabinet, 
• Visually inspect controller cabinet seal, and 
• Replace,  or  clean  controller  cabinet  air  filter  as  recommended  by 

manufacturer. 

Documentation.  All  information gathered under this  item shall be submitted to the 
Engineer as part of a Preventative Maintenance Report.  This report shall document 
all items checked and verified and repairs made.  The make, model, and serial number 
of  controller  and  other  included  hardware  shall  be  noted.    Reports  item  shall  be 
organized  in  a  three­ring  binder,  sorted  by  location  ID  in  ascending  order  and 
delivered after at the completion of each execution of this task. 

1.3.7. Non­Intrusive Vehicle Detector Stations 
A.  Description.   Work under  this  item shall  include  inspecting the device  location and 

infrastructure,  including  the  pole,  mounting  hardware,  anchor  bolts,  and  cable 
connections.    It  shall  also  include  checking  and,  if  necessary,  re­aiming  and 
recalibrating the detectors for speed, volume, and occupancy accuracy. 

B.  Materials/Payment.    The  Contractor  shall  provide  all  equipment  and  materials 
necessary to perform the required functions outlined in this article.  This task shall be 
paid per each detector  station  that has  been completely  serviced.   The Commission 
reserves  the  right  to  order  additional  maintenance  visits  of  problematic  detector 
stations as needed by increasing the quantity paid for at the contract unit price. 

C.  Construction Methods.   All preventative maintenance shall  be done  in accordance 
with  the  manufacturer’s  recommended  procedures.    For  each  detector  station  site 
included in the contract, perform the following items of work:
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• Check integrity of cables and connectors, 
• Check,  test,  and  calibrate  the  vehicle  detectors  using  the  testing  method 

submitted to, and approved by, the Engineer, 
• Re­aim the detectors as needed, and 
• Visually inspect electrical path to ground. 

The vehicle detector testing shall be conducted with a radar speed gun and a  laptop 
computer  connected  to  the  remote  traffic  sensor unit.   A  five  (5) minute  sample  of 
manually counted  traffic  volumes shall  be  taken  for each  lane and compared  to the 
recorded volume detected by the unit.  A variance exceeding five percent (5%) shall 
be considered a  failure and require re­aiming and/or calibrating the detector and re­ 
testing.  Additionally, spot speeds shall be recorded from radar gun observations and 
compared to the observed speed detected by the detector and observed on the laptop. 
A variance exceeding ten percent (10%) shall be considered a failure and require re­ 
aiming  and/or  calibrating  the  unit  and  re­testing.  A  detailed  procedure  and 
documentation template shall be prepared and submitted to the Engineer for approval. 

The Contractor  shall  visually  inspect  the sensor pole and concrete base  for  signs of 
abnormal wear such as cracks, significant rust, missing or broken anchor bolts, and/or 
other signs of weakness.   In the event of a discovery of such abnormal wear on the 
pole or base, the Contractor shall inform the Engineer within one (1) day of discovery 
of these conditions in writing. 

Documentation.  All  information gathered under this  item shall be submitted to the 
Engineer as part of a Preventative Maintenance Report.   This report shall document 
all items checked and verified and repairs made.  The make, model, and serial number 
of  the sensor assembly and other  included hardware shall  be noted.   Reports  for all 
sensor  assembly  sites  inspected  under  this  item  shall  be  organized  in  a  three­ring 
binder,  sorted  by  sensor  location  ID  in  ascending  order  and  delivered  after  the 
completion of each execution of this task.  The documentation prepared and filed for 
this  work  shall  also  include  a  tabular  summary  comparing  observed  speeds  and 
volumes with detected speeds and volumes. 

1.3.8. In Pavement Detector Stations 
A.  Description.   Work under  this  item shall  include  inspecting the device  location and 

infrastructure,  including  the  splice  between  the  sensor  cable  and  the  lead  in  cable, 
cable, and cable connectors. 

B.  Materials/Payment.    The  Contractor  shall  provide  all  equipment  and  materials 
necessary to perform the required functions outlined in this article.  This task shall be 
paid per each In Pavement Detector Station that has been inspected and cleaned.  The 
Commission reserves the right  to order additional maintenance visits of problematic 
systems as needed by increasing the quantity paid for at the contract unit price. 

C.  Construction Methods.   All preventative maintenance shall  be done  in accordance 
with  the manufacturer’s  recommended procedures.    For  each  In Pavement Detector 
Station included in the contract, perform the following items of work:



Page 20 of 82 
Accepted:  9/29/03 
Updated:   3/7/06 

• Visually inspect splice, 
• Visually inspect cabling, 
• Vacuum controller cabinet, 
• Visually inspect controller cabinet seal, 
• Replace,  or  clean  controller  cabinet  air  filter  as  recommended  by 

manufacturer, and 
• Perform factory recommended calibration test. 

Additionally,  the Contractor  shall  perform  calibration  tests  as  recommended  by  the 
sensor manufacturer to verify the reporting accuracy of the sensors. 

Documentation.  All  information gathered under this  item shall be submitted to  the 
Engineer as part of a Preventative Maintenance Report.   This report shall document 
all  items checked and verified and repairs made.   It shall also  include results of  the 
initial calibration testing and adjustments made as appropriate.  The make, model, and 
serial number of the controller and other  included hardware shall be noted.  Reports 
for  all  detector  stations  inspected under  this  item  shall  be  organized  in  a  three­ring 
binder, sorted by location ID in ascending order and delivered after at the completion 
of each execution of this task. 

1.3.9. Weather Sensor Systems 
A.  Description.   Work  under  this  item  shall  include  inspecting  the  pavement weather 

sensor system, including cabling and cable connections, checking the functionality of 
the associated sensors, cleaning the controller cabinet. 

B.  Materials/Payment.    The  Contractor  shall  provide  all  equipment  and  materials 
necessary to perform the required functions outlined in this article.  This task shall be 
paid for per each In Pavement Weather Sensor System inspected, tested, and cleaned. 
The  Commission  reserves  the  right  to  order  additional  maintenance  visits  of 
problematic systems as needed by increasing the quantity paid for at the contract unit 
price. 

C.  Construction Methods.   All preventative maintenance shall  be done  in accordance 
with the manufacturer’s recommended procedures.  For each Weather Sensor System 
included in the contract, perform the following tasks: 

• Visually inspect the condition of cabling, splices, and terminations, 
• Verify  basic  functionality  of  sensors  by  checking  for  signals  at  controller 

cabinet, 
• Verify general temperature accuracy by comparing output to that of a hand­ 

held  infrared  thermometer.    Note  the  temperature  readings  in  the 
documentation, 

• Vacuum controller cabinet, 
• Visually inspect controller cabinet seal, and 
• Replace,  or  clean  controller  cabinet  air  filter  as  recommended  by 

manufacturer.
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Documentation.  All  information gathered under this  item shall be submitted to the 
Engineer as part of a Preventative Maintenance Report.  This report shall document 
all items checked and verified and repairs made.  It shall also include initial readings 
for  the  sensor  system  and  that  of  a  handheld  thermometer.   The make, model,  and 
serial number of the controller and other  included hardware shall be noted.  Reports 
for  all weather  sensors  inspected under  this  item  shall  be  organized  in  a  three­ring 
binder, sorted by location ID in ascending order and delivered after at the completion 
of each execution of this task. 

1.4 Preventative and Remedial Maintenance Support 
The Contractor shall provide support for preventative maintenance and remedial repairs 
on the Gateway Guide system by maintaining and storing an inventory of ITS spare parts, 
and managing and verifying repair work done by others. 

1.4.1. Warehouse Spare Parts 
A.  Description.    The  Contractor  shall  store,  track, maintain,  and  report  on  status,  an 

inventory of ITS spare parts, some provided by the Commission and some provided 
by the Contractor and reimbursed by the Commission as described in this contract, at 
a  location within  the counties  included  in  the project area.   The  spare parts  storage 
area for this contract must be a secure location and either be in a building dedicated to 
the spare parts for this project, or be physically separated and secured from areas of 
the  building  used  for  other  purposes.    Equipment  larger  than  20­feet  long  and 
weatherproof may be stored in a secure location adjacent to the building used to store 
smaller equipment. 

This work shall consist of  storing and maintaining an  inventory of ITS replacement 
parts, some Commission furnished and some Contractor furnished as described in this 
contract,  at  a  site  approved  by  the  Commission  and  preparing  monthly  inventory 
tracking reports.   These parts will be  inventoried, audited, and may only be used  in 
support of this contract. 

B.  Materials/Payment.    This  task  will  be  paid  at  the  contract  unit  price  as  per  day 
invoiced monthly by the number of days  in the month.   Payment shall  include costs 
associated  with  the  storage  space,  all  tools,  labor,  transportation,  and  other 
requirements  necessary  to  maintain  the  spare  parts  inventory  and  for  all  record 
keeping and reporting. 

C.  Construction  Methods.    The  Contractor  shall  support  this  effort  by  providing 
clerical and project management support for Gateway Guide ITS hardware and spare 
parts. 

• Package defective or damaged component for shipping to the manufacturer for 
repair, 

• Ship  packaged  components  to  approved  repair  facility  for  repair  or 
replacement 

• Track and report on parts in the repair cycle,
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• Receive repaired or replacement parts and add them  into the Gateway Guide 
Spare Parts Inventory, 

• Test repaired parts to verify acceptable completion of the repairs, 
• Negotiate  repair  rates  or  maintenance  agreements  with  vendors  or  other 

qualified companies, and 
• Meet with Commission staff  in order  to determine policies on the diagnosis, 

repair, or disposal of damaged equipment. 

Expenses will only  be provided  for  the actual costs of packaging and shipping, and 
for  Contractor  furnished  spare  parts  as  described  in  this  contract.    The  Contractor 
shall be reimbursed the actual repair cost billed by the Maintenance Facility. 

Work under this  item shall consist of storing, tracking and reporting on an inventory 
of  spare  parts,  quantities, model  numbers  and  serial  numbers  of  all  equipment,  and 
providing monthly reports of all equipment by storage location.  The Contractor may 
also be required to track warrantee information or report on other specialized data that 
will be used for Gateway Guide’s configuration management and asset management 
programs.   The physical warehouse space must be secure and of a size adequate for 
storage of the parts and equipment necessary to complete this contract.  Commission 
personnel  may  request  some  spare  parts  to  be  stored  at  the  Transportation 
Management Center (TMC) in order to facilitate testing and repairs. 

The Contractor  shall  be  responsible  for all  spare parts  stored and maintained at  this 
location  for  this  contract.    The  cost  for  any  spare  parts  missing,  or  otherwise  not 
accounted for, at the end of this contract will be reimbursed to the Commission. 

Commission owned spare parts shall be neatly stored, separate from other materials, 
and clearly labeled as owned by the Commission. 

The Contractor shall provide the Engineer, or Engineer’s designee, access to the spare 
parts inventory within 2­hours notification. 

The Contractor shall provide a monthly report to the Engineer on the inventory status 
of  spare  parts.    The  reports  shall  summarize  the  quantity  of  units  ready  for 
deployment, units under repair, units failed and waiting for parts, units failed with no 
action yet taken, and dates of unit status changes. 

1.5.Documentation and Reporting 
Throughout  the  project,  a  series  of  documents  and  reports  shall  be  prepared  by  the 
Contractor.   These are  for  the purpose of  tracking the work that has been performed on 
the  project,  tracking  the  costs  of  maintaining  the  system,  and  ensuring  that  a  plan  is 
developed  and  followed  for maintaining  the Gateway Guide  system  as  detailed  in  this 
project.  All reports required in this contract shall be provided in both hardcopy (2 copies) 
and electronic (MS Word) formats.
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1.5.1. Annual Maintenance Report 
The Contractor  shall  be  responsible  for  the  development  and  submission  of  an  annual 
maintenance report.  This shall include simple summaries of all maintenance activities for 
every  field  element,  including  the  communications  system,  in  the  contract.    These 
summaries  may  be  in  table  format  and  shall  include,  at  a  minimum,  the  following 
information: 

• Number of preventative maintenance visits to each site, 
• Scheduled date of preventative maintenance visits to each site and actual date of 

preventative maintenance visits to each site, 
• Number of problem call visits to each site, 
• Average duration of each problem call visit for each site (actual time on site), 
• Average  time  to  resolve  problems  for  each  site  (time  from  notification  to 

resolution), 
• Total downtime, measured in days and hours, for each element, 
• Cost of spare parts used at each site, 
• Total spare parts cost for the system for the year, 
• Average daily system availability, and 
• Total  compensation  from  the  Commission  to  the  Contractor  for  this  contract 

with  Out­of­Scope  Remedial Maintenance  and  component  repairs  broken  out 
separately. 

In addition to this minimum information, the Contractor shall use the annual maintenance 
report to make recommendations regarding potential maintenance cost savings efforts and 
equipment upgrades. 

1.5.2. Documentation and As­Built Revisions 
The  Contractor  shall  keep  the  system  documentation  up  to  date  or  create  additional 
documentation  as  changes  are  made  through  this  contract  or  new  ITS  devices  and/or 
functions  are  added.  This  may  involve  revising  as­builts,  and/or  providing  additional 
documentation  such  as  manufacturer  cut­sheets  and  recommended  maintenance 
procedures as requested by the Commission.  All documentation revisions, including as­ 
builts,  shall  be  submitted  to  the Commission within  30  days  of  adding  devices  and/or 
making changes. 

As­built documentation will be updated by the Contractor providing hand prepared red­ 
line drawings to the Engineer.  The Commission will then modify the existing Computer 
Aided Drafting (CAD) files based on the submitted red­line drawings. 

The  Contractor  shall  also  coordinate  system  documentation  updates  required  through 
changes made through other contracts by providing copies of the existing documentation 
for editing by others. 

Under  a  separate  cover,  additional  program  documentation  to  be  compiled  by  the 
Contractor shall include:
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• Personnel certifications, licenses, and renewals, 
• Equipment recalibration and certification, 
• Task generated documentation, 
• Memos 
• Monthly or weekly reports, and 
• Meeting  minutes,  handouts,  etc.,  shall  be  compiled  by  the  Contractor, 

distributed  to  the  program managers,  the  task managers,  and  the Commission 
Program Manager and included with Monthly Progress Reports. 

1.5.3. Monthly Progress Report 
The  Contractor  shall  provide  the  Commission  with  a  monthly  status  report  for  all 
Gateway Guide maintenance  activities. This  report will  be  clear  and  concise with  only 
relevant  information.  The  monthly  status  report  shall  include,  at  minimum,  completed 
items  for  payment  with  standard  pay  items  and  Out  of  Scope  remedial  maintenance 
broken  out  separately,  project work  status,  system  down  time  for  the  previous  month, 
cost­to­date,  and  estimated  cost  for  completion.  The  report  shall  also  include  any 
outstanding  action  and/or  risk  items,  updated  schedule,  and  a  recovery  plan  if  needed. 
This report will be reviewed and used by the Engineer in determining payment due to the 
Contractor for the previous month. 

1.5.4. Daily Technician Log 
Each  technician  assigned  to  the  project  shall  maintain  a  bound  daily  log  with  name 
clearly indicated. The daily logs of all staff working on the project shall be delivered to 
the  Engineer  upon  request.    The  information  in  the  log  shall  include  the  minimum 
information as follows: 

• Date, 
• Weather conditions, 
• Problem reported, 
• Cause of problem discovered, 
• Work performed using traffic control and description of traffic control, 
• Motorized equipment utilized and duration, 
• Any traffic accidents within or adjacent to maintenance zone, and 
• Any worker accidents or injuries. 

1.5.5 Schedule 
The Contractor shall develop and maintain a schedule of all maintenance activities. These 
include  preventative maintenance  and  on­going  repairs.  The  schedule  shall  be  updated 
daily. The first schedule shall be submitted within 30 days from Notice–To­Proceed. 

1.5.6. Spare Parts Inventory Report 
The Contractor shall maintain a tracking report of all Gateway Guide spare parts.   This 
report shall be submitted to the Engineer on a monthly basis, or as requested.  This report 
shall  include,  at  a minimum,  current  inventories,  parts  used  in  past month,  and  cost of 
spare parts for previous month and year to date.
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1.5.7. Maintenance Plan 
The Contractor shall create a document to describe in detail how all requirements in this 
project will be achieved and how repairs will be handled from notification to resolution. 

It  shall  contain  a  process  for  efficiently  expediting  maintenance  activities  described 
within this proposal. The maintenance plan shall include, as a minimum; 

• Date, 
• Preventative maintenance schedule for all field elements in the contract, 
• Description of the process that will be put  in place to incorporate and expedite 

the resolution of unplanned field element service outages while maintaining the 
prescribed preventative maintenance schedule, and 

• Process  for  ensuring  consistent  compliance  with  the  required  response  times 
described in this contract. 

Contact  procedure  for  initial  first  contact  for  Emergency  field  element  outages.    The 
Project Manager, or designee, shall be available to the Engineer 24 hours per day, 7 days 
per week, and every day of the year. 

The plan page  limitations and guidelines consist of between  twenty  (20) and  (forty) 40 
black and white pages and a combination of 8 ½” X 11” sheets and 11” X 17” sheets. 

An initial Maintenance Plan shall be submitted with the response to this RFP.  A revised 
Maintenance Plan  based on  comments  from  the  Engineer  shall  be  submitted within  30 
days of award of the contract and updated annually. 

1.6.Contractor Remedial Maintenance 
The  Contractor  shall  perform  all  emergency  repair  activities  to  keep  the  system 
equipment  operational  on  a  twenty  four  (24)  hours  per  day,  seven  (7)  days  per week, 
three hundred sixty  five (365) days per year  schedule.   The Contractor shall  establish a 
24/7  central  telephone  support  number  to  be  used  to  report  emergency  hardware 
problems.   When a problem  is detected with a  component or device, Commission  staff 
shall  create  a  trouble  ticket.    Calls  for  Emergency  repairs  will  be  placed  immediately 
while trouble tickets for Non­Critical repairs will be created for pick up by the Contractor 
the  next  business  day.    The  Contractor  shall  respond  in  a  timeframe  according  to  the 
response level applicable to that device as listed on the trouble ticket. 

Remedial maintenance work shall be authorized through the issuance of a trouble report 
ticket or a telephone call.  The Contractor shall respond by visiting the field site, TMC, 
and/or  Commission  Office  site  to  determine  the  nature,  cause,  and  severity  of  the 
problem. 

This work will be compensated  for at  the contract unit prices  for standard repair  items, 
plus the Emergency Response Repair Mobilization contract unit prices when appropriate. 
Work that is outside the normal scope of this contract will be compensated for based on 
negotiated costs based on estimates of hours provided by the Contractor and labor rates 
provided as part of this contract.
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1.7. Procurement of Spare Parts 
During  the  duration  of  this  contract,  the  Contractor  shall  provide  all  labor,  tools, 
equipment, and minor materials to maintain the system as described in this RFP.  These 
materials shall be provided by the Contractor, will be considered as part of the related pay 
items  in  this  contract,  and  no  additional  payment  will  be  made  for  them.    Contractor 
provided materials shall include, but not be limited to the following: 

• DMS Enclosure Filters, 
• Jumper Wires and Connectors, 
• Field Cabinet Air Filters, 
• Any wiring that is within a single cabinet, or between two cabinets on the same 

concrete base, 
• Cleaning Solutions and Chemicals, 
• Lubricating Solutions, Lubricants, Oils, or Greases, and, 
• Light Bulbs (Incandescent and fluorescent) 

The Commission will procure, warehouse, and manage an inventory of spare parts to be 
furnished to the Contractor for use with this project.  The spare parts  inventoried by the 
Commission for this project will include the following: 

• CCTV Cameras 
• Vehicle Detectors 
• Electronic Communications Hardware 

o  Ethernet Switches 
o  Video Encoders / Decoders 
o  Fiber Optic Data Modems 
o  Device Servers 

In  addition  to  the  Contractor  furnished  items  included  in  other  pay  items,  and 
Commission  furnished  materials  as  described  above,  the  Contractor  shall  procure 
additional materials of more significant nature.  These materials shall be procured by the 
Contractor, reimbursed to the Contractor by the Commission for actual costs incurred for 
the  materials,  and  stored  by  the  Contractor  for  use  on  the  project.    These  materials 
include, but are not limited to: 

• CCTV Camera Poles 
• Vehicle Detector Poles 
• Lane Control Signals and Enclosures 
• Pull Boxes 

Upon  award  of  this  contract,  the  Contractor  shall  within  thirty  (30)  days  review  the 
Commission managed spare parts inventory and prepare a list of additional spare parts, or 
additional quantities of spare parts, that the Contractor recommends that the Commission 
procure to expedite on­going maintenance of the system.  This shall include spare parts to 
be procured by the Contractor and reimbursed by the Commission on actual cost basis.
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Upon request or recommendation of the Contractor to procure additional spare parts not 
furnished  by  the  Commission,  as  described  above,  the  Engineer  will  inform  the 
Contractor  as  to  agreement  to  procure  the  respective  parts  and  equipment.    The 
Contractor will then investigate pricing for parts and equipment materially similar to that 
already  existing  in  the  Gateway  Guide  system  and  provide  the  Engineer  with  a  price 
quote.    If  that  price  is  agreeable  to  the  Engineer,  the  Contractor  shall  arrange  for 
procurement  at  that  price  and  store  the  parts  as  spare  parts  or  use  immediately  upon 
receipt of the parts within timeframes described elsewhere in this contract.  If the price is 
not  agreeable,  the  Engineer  will  advise  as  such  and  request  the  Contractor  to  find  a 
minimum of three (3) price quotes for the Engineer, from which the Engineer will either 
approve ordering, or deny the request or recommendation to procure parts at that time. 

1.8. Standard Field Remedial Maintenance 
The Contractor shall facilitate the repair of field components that have been damaged by 
storms,  vehicle  collisions,  construction  activities  or  other  unanticipated  events.  These 
repairs  represent  the most  common  isolated damage  that  occurs  to  the Gateway Guide 
system.  Major relocations and system upgrades represent a different scope of work and 
will be included in a separate task. 

A specific level of service is included for each repair item and the Contractor shall submit 
one unit price  for all work associated with each  item of this work.   Device components 
and parts will come out of the Gateway Guide Spare Maintenance Parts inventory.  Short 
pieces  of  cable  or  wiring  contained  within  a  single  cabinet,  such  as  a  network 
communications patch cable, or other inexpensive and easy to procure parts, such as in­ 
line fuses, shall be included in each of the pay item prices.  Each individual pay item in 
this section specifically states whether or not the material is Commission furnished.  If a 
certain  part  is  not  readily  available,  but  is  to  be  Contractor  furnished,  it  is  the 
Contractor’s  responsibility  to  keep  that  part  in  stock during  the  length  of  this  contract. 
The Contractor also has  the option  to  recommend  that additional parts be added  to  the 
Gateway Guide spare parts inventory. 

A  lump  sum mobilization  cost will  be  paid  for Emergency  responses.   The Contractor 
will  be  reimbursed  this  lump  sum  amount  when  they  are  ordered  by  trouble  ticket  to 
respond  within  the  Emergency  time  period.    Consequently,  in  these  instances,  the 
Contractor will be paid for one mobilization and all of the applicable unit prices needed 
to complete the work designated on the trouble ticket.  The repair process shall begin by 
Commission personnel contacting the Contractor’s emergency contact phone number and 
a  trouble  ticket  being  created.    The  Contractor  will  be  required  to  respond  onsite 
according to the Emergency timeframe described in this contract. 

A pay item will be included for the initial diagnosis of a field problem and a simple repair 
or device re­setting.  In the event of more complex repairs requiring out of scope repairs 
or the use of a standard repair  item, this  lump sum pay item for  initial diagnosis will be 
paid for in addition to the compensation for the repair.
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Common and isolated field repairs include but are not limited to: 

• Replacement  of  a  field  cabinet,  conduit,  power  cables  and  communication 
cables, 

• Repair  isolated  fiber optic cable  breaks  including  fiber  splices, pulling of  new 
cables and laying or splicing of new conduit, 

• Repair lightning protection, 
• Repair or replace surge protection, 
• Repair or replace power supplies, 
• Repair  downed  vehicle  detectors  or  CCTV,  including  poles,  mounting 

structures, conduit, power cables and communication cables, 
• Repair power cable breaks including splices, pulling of new cables and laying or 

splicing of new conduit, 
• Installation of  tracer wire  in existing conduit where magnetic  locate tape  is no 

longer functioning properly, 
• Repair or replace pull­box aprons, 
• Furnish and install ITS Pull­Boxes, 
• Repair or replace ITS Pull­Boxes, and 
• Remove pull­boxes. 

Costs  for  the  repairs  identified  in  this  task  shall  be  billed  for  each  repair  performed  as 
identified in Table 3. 

1.8.1 Initial Response and Mobilization 
A.  Description.   Work  under  this  item  shall  consist  of  responding  to  a  trouble  ticket 

issued by Commission staff,  conducting an  initial diagnosis,  reporting  the diagnosis 
and resolution to the Engineer, and implementing an appropriate repair. 

B.  Materials/Payment.  Materials involved in this item will be existing, come out of the 
Gateway Guide Spare Parts  inventory, or be  furnished by the Contractor.   Materials 
included  in  this  item may  include  lightning arrestors,  in­line  fuses,  communications 
patch cables, and electrical circuit breakers. 

Materials  costs  for  materials  not  supplied  through  the  spare  parts  inventory  and 
greater than one hundred dollars ($100.00) for each instance will be compensated to 
the Contractor on an actual cost basis upon delivery of invoice or receipt with cost to 
the Contractor detailed. 

Payment  for  this  item shall  be made on an each basis  for each  trouble  ticket  issued 
and properly reported on by the Contractor, diagnosed, and where appropriate fixed. 
This pay item may be used a maximum of once per every twenty eight (28) days per 
field  device  or  site.    More  frequent  occurrences  shall  be  responded  to  at  the 
Contractor’s  expense  with  no  additional  compensation.    If  the  reasons  for  this 
frequency  are  pre­existing  or  of  a  nature  beyond  the  Contractor’s  control,  the 
Contractor  shall  document  the  reasons  and  make  a  recommendation  for  site 
modification to resolve the situation.
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In  instances where the necessary repair  is of a significant nature, compensation will 
be made by the use of other pay items in this contract, or by the process outlined for 
out of scope work. 

C.  Construction Methods.  Upon receipt of a trouble ticket from Commission staff, the 
Contractor  shall  report  to  either  the  Gateway  Guide  TMC,  the  field  location,  or  a 
communications  node  as  appropriate  based  on  the  reported  malfunction.    The 
Contractor shall then commence diagnosing and troubleshooting the malfunction and 
report the Engineer upon completion of diagnosis.  In the event that the malfunction 
is  repairable  by  a  simple  resolution  such  as  re­setting  or  re­booting  a  device,  re­ 
setting a  tripped  electrical  breaker, or  replacing a  surge arrestor,  that work shall  be 
immediately completed with no additional compensation due the Contractor. 

In the event that the malfunction requires a more significant resolution, the Contractor 
shall  advise  the Engineer of  the  necessary  resolution and associated cost,  and upon 
authorization from the Engineer complete the work.  Compensation for this additional 
work shall  be paid  for using other pay  items  in  this contract or  through  the process 
described for out of scope work. 

1.8.2. Remove Camera Assembly 
A.  Description.    Work  under  this  item  shall  consist  of  removing  an  existing  camera 

assembly from an existing pole. 

B.  Materials/Payment.  Cameras, camera dome and pan/tilt units will be existing.  The 
Contractor  shall  be  responsible  for  the  condition  of  all  equipment,  including 
connectors,  terminators,  communication/power  cables,  cable  management  and 
equipment  associated  with  the  camera.    Place  equipment  removed  in  the  Gateway 
Guide Spare Parts  inventory, reinstall the equipment, or dispose of the equipment as 
directed by  the Engineer.   This  task  shall  be  paid  as  each  per  removal  of  a CCTV 
camera assembly. 

C.  Construction  Methods.    The  Contractor  may  request  a  field  meeting  with  the 
Engineer  or  designee  of  the  Engineer  at  the  site  to  inspect  the  equipment  to  be 
removed.    Once  removal  has  begun,  the  Contractor  will  be  responsible  for  the 
condition of all  equipment.   Compensation  for equipment damaged will  be  reduced 
from money due to the Contractor. 

Remove the existing camera, camera dome, pan/tilt unit, device server, and all cables 
and connectors from the pole.  The existing camera controller assembly in the cabinet 
shall  be  disconnected  from  the  camera  communication/power  cables  and  the  cables 
shall be removed  from the cabinet.   Remove the camera controller or CODEC from 
the cabinet  if directed by the Engineer.  The camera, pan­tilt unit, camera dome and 
its cables, and camera controller if directed, shall be removed from the field location 
by the Contractor and put into storage for use as maintenance spare parts, reinstalled, 
or disposed of as directed by the Engineer.
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1.8.3. Install Camera Assembly 
A.  Description.    Work  under  this  item  shall  consist  of  installing  a  new  or  salvaged 

CCTV camera, camera dome, pan/tilt unit, and camera controller or CODEC. 

B.  Materials/Payment.  CCTV cameras, camera dome, and pan/tilt units will be new or 
previously  salvaged.    This  task  shall  be  paid  as  each  per  installation  of  a  CCTV 
camera assembly. 

C.  Construction Methods.   As the Contractor  is responsible  for maintaining the Spare 
Parts  inventory,  both  new  and  removed  and  salvaged  equipment,  the Contractor  is 
also responsible for the condition of the equipment.  The Contractor shall remedy any 
defect or  inoperability of  the associated equipment through this article and others  in 
this contract. 

Install the camera, camera dome, pan/tilt unit, camera controller or CODEC in a pole 
mounted or adjacent base mounted cabinet, and all cables and connectors on a new or 
existing pole, installation of pole to be paid for separately as appropriate, as directed 
by the Engineer. 

Connect  the  camera  controller  assembly  or  CODEC  in  the  cabinet  to  the  camera 
communication/power cables. 

Configure  the  CCTV  camera  and  CODEC,  including  appropriate  IP  addresses,  as 
directed  by  the  Engineer  to  function  properly  within  the  existing  communications 
scheme. 

1.8.4. Remove Camera Pole 
A.  Description.  Work  under  this  item  shall  consist  of  removing  an  existing  camera 

pole. 

B.  Materials/Payment.  Camera poles will be existing.  The poles may be mounted and 
bolted  to a concrete  foundation or previously damaged  to an extent  that  it has  been 
knocked over and is laying adjacent to the foundation.  This task shall be paid as each 
camera pole is removed. 

C.  Construction Methods.  In lieu of a field meeting to determine the condition of the 
pole prior to the Contractor beginning work, the Contractor may photograph the pole 
to  document  pre­existing  damage  prior  to  beginning  work.    Any  damage  not  so 
documented  will  be  assumed  to  have  been  caused  by  the  Contractor  and  the 
Contractor will be held responsible. 

The existing camera, camera dome, pan tilt unit, and all  cables and connectors shall 
be  removed  from  the pole.   Removal of  this equipment  shall  be paid  for  separately 
with other pay items in this contract.  The pole shall be unbolted from the foundation 
and  lowered  if  not already down.   The camera pole shall  be delivered  to a  location
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directed by the Engineer for storage, reinstallation, or disposal.  The Contractor shall 
dispose of all communication/power cable and other materials. 

1.8.5 Install Camera Pole 
A.  Description.    Work  under  this  item  shall  consist  of  installing  a  new  or  salvaged 

CCTV camera pole on an existing or new concrete foundation. 

B.  Materials/Payment.    Camera  poles  will  be  supplied  through  the  Gateway  Guide 
Spare Parts  inventory and will  be  new or  salvaged, or will  have been  removed and 
will be reinstalled.  This task shall be paid as each per camera pole installed. 

Installation or repair of a concrete  foundation will  be considered out of  scope work 
and  will  be  compensated  for  through  methods  described  in  other  articles  of  this 
contract. 

C.  Construction Method.   As  the Contractor  is  responsible  for maintaining  the  spare 
parts  inventory,  both  new  and  removed  and  salvaged  equipment,  the Contractor  is 
also responsible for the condition of the equipment.  The Contractor shall remedy any 
defect or  inoperability of  the associated equipment through this article and others  in 
this contract. 

Install the camera pole on a new or existing foundation as directed by the Engineer. 

Check the plumb of the pole and adjust as necessary. 

Tighten the anchor bolts to the torque specified by the manufacturer of the pole. 

1.8.6 Remove Field Cabinet 
A.  Description.  Work under this item shall consist of removing a controller cabinet and 

cleaning up the site  location  if necessary.   The cabinet may  include single and dual 
size  cabinets  used  for  detector  stations, DMS, CCTV  control  and  communications, 
and communication nodes. 

B.  Materials/Payment.  All Controller cabinets and internal component assemblies will 
be existing.   Payment  for  this  task shall be by each cabinet  type (Single or Double) 
removed,  including removal, clean­up, and delivery to spare parts  inventory storage 
or disposal as directed by the Engineer. 

C.  Construction  Methods.    The  Contractor  shall  clear  old  equipment  and  evaluate 
components  to  determine what may  be  salvaged  for  immediate  reuse  or  placement 
into the spare parts  inventory.  This evaluation may include functional testing of the 
equipment.  Whenever possible, the original cabinet and communications equipment 
will  be  salvaged  for  reuse  at  the  location  or  for  placement  into  the  spare  parts 
inventory.



Page 32 of 82 
Accepted:  9/29/03 
Updated:   3/7/06 

1.8.7 Install Field Cabinet 
A.  Description.  Work under this item shall consist of installing a controller cabinet on a 

new or existing  foundation, or on a new or existing pole.   The cabinet may  include 
single and double sized cabinets used for detector stations, DMS, CCTV control and 
communications, and communication nodes. 

B.  Materials/Payment.    Controller  cabinets  will  be  supplied  through  the  Gateway 
Guide Spare Parts inventory and will be new or previously salvaged for reinstallation. 
The  Contractor  shall  be  responsible  for  all  connectors  and  terminators, 
communication/power cables,  cable management,  equipment necessary  to move  the 
populated  field  cabinet,  bolts  and washers.   All  connectors, wire,  terminators,  bolts 
and washers shall be new.  Payment for this task shall be by each cabinet type (Single 
or Double)  installed,  including connecting internal component assemblies and power 
connections, and integrating the assemblies into the existing communications system. 

Installation or repair of a concrete  foundation will  be considered out of  scope work 
and  will  be  compensated  for  through  methods  described  in  other  articles  of  this 
contract. 

Furnishing  and  installing  cable  outside  the  cabinet  shall  be  compensated  for  using 
other pay items in this contract, or will be considered out of scope work and will be 
compensated for through methods described in other articles in this contract. 

C.  Construction Methods.    Install  a  new  or  salvaged  cabinet  on  a  new,  existing,  or 
modified  concrete  foundation.    Installation  shall  include  making  all  power 
connections  between  the  cabinet  and  local  utility  connection  and  furnishing, 
installing, and connecting all cables between devices within the cabinet. 

The Contractor  shall make all  power connections  to the cabinet  in accordance with 
requirements of the local power utility and any applicable state codes. 

The Contractor shall make all detector cable and communications cable connections 
in the cabinet to provide the required operation.  Wiring diagrams will be provided to 
the Contractor  by  the  Engineer.    The Contractor  shall  make  all  traffic  signal  cable 
connections and electrical wire connections to the processor assembly cabinet. 

All  signal  current  carrying  neutral  conductors  shall  terminate  on  a  neutral  strip 
mounted  in  the  cabinet.    The  neutral  bus  shall  be  isolated  from  the  cabinet  and 
equipment  ground.    It  shall  terminate  at  the  neutral  lug  ultimately  attached  in  the 
meter pedestal. 

The equipment grounding strip shall be isolated from the cabinet and current carrying 
neutral.   The cabinet current carrying  neutral  shall  terminate at  the current carrying 
neutral ground lug in the meter pedestal or breaker pedestal.
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Existing wiring to the existing, modified, or new concrete control cabinet base shall 
be  reused  if  possible  unless  directed  otherwise  by  the  Engineer.    Wiring  includes 
bonding wire, conductors and detector lead­in cable. 

The  Contractor  shall  make  all  connections  between  the  Field  Cabinet,  the  devices 
within, and among the devices. 

The  Contractor  shall  demonstrate  the  functionality  and  accuracy  of  the  vehicle 
detectors connected to each location. 

The Contractor shall demonstrate functionality of CCTV and DMS’s by coordinating 
with the Gateway Guide operators to test CCTV pan­tilt, iris, and video functionality 
and  DMS  display  functionality  capabilities  through  the  Advanced  Transportation 
Management System (ATMS) Software. 

1.8.8. Remove Wireless Communication Equipment 
A.  Description.    Work  under  this  item  shall  consist  of  removing  wireless 

communication  equipment,  including  radio,  antenna  cable,  antenna,  and  any 
mounting  hardware  dedicated  to  the wireless  communication  system.   The wireless 
communication  equipment  may  consist  of  900  MHz  unlicensed  spread  spectrum 
radios or 4.9 GHz licensed Ethernet bridges. 

Materials/Payment.  Materials will be existing and will consist of 900 MHz and 4.9 
GHz  radios,  cable,  antenna,  and  hardware.    Payment  for  removing  wireless 
communication  equipment  shall  be  by  each  radio,  antenna,  and  cable  removed. 
Removal of both halves ends of a wireless communication link shall be paid for with 
two (2) units of payment. 

B.  Construction  Methods.    Carefully  remove  and  salvage  the  transmitter  /  receiver 
from the controller cabinet, remove the antenna cable and antennae for pick up by the 
department.   Prior  to removing each assembly,  the contractor may request  that  it be 
tested for functionality and that it be inspected to determine condition.  Once removal 
has  started,  the  contractor  shall  be  responsible  for  any  damage  to  any  equipment 
included in this pay item, or adjacent equipment damaged during the removal process. 

Salvage  the  radios,  cables,  and  antenna  for  re­use  and  re­installation,  place  the 
equipment  into  the  spare  parts  inventory,  arrange  for  repairs  to  the  equipment  as 
described  in  this  RFP,  or  dispose  of  the  equipment  properly  as  directed  by  the 
Engineer. 

1.8.9. Install Spread Spectrum Wireless Communication Equipment 
A.  Description.  Work  under  this  item  shall  consist  of  installing  new  or  salvaged 

Commission­furnished 900 MHz spread spectrum radios in new and existing roadside 
cabinets, including existing traffic signal cabinets.
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B.  Materials/Payment.   Spread spectrum radios  and antennas will  be provided by  the 
Commission, including power supplies and cables. 

Provide communication cables (Category 5E patch cords, coax patch cords, and short 
serial  cables) as  required. Provide outdoor cabling  to the pole or  structure­mounted 
radios. 

Provide coaxial antenna cable up to one hundred (100) feet in length. 

Provide  stainless  steel  bands  to  affix  the  radio  mounting  bracket  to  the  pole.    The 
banding shall be 1­inch wide, 0.044­inch thick, stainless steel. 

Provide  surge  protection  for  all  copper  communication  cables  entering  from  other 
cabinets  (excluding  cabinets  on  the  same  foundation  as  the  one  in which  the  surge 
protector would be installed).  The protector shall be UL certified as Category 5 and 
UL 497B listed. 

Provide proper grounding for the shields of the cables coming from other cabinets. 

Payment  for  installing wireless  spread spectrum wireless communication equipment 
shall be by each radio, antenna, and cable installed, including up to one hundred (100) 
feet  of  communications  or  antenna  cable.    Installation  of  both  halves  ends  of  a 
wireless communication link shall be paid for with two (2) units of payment. 

C.  Construction Methods.  Install  Commission­furnished  spread  spectrum  radios  on 
structures  as  directed  by  the  Engineer.  Connect  to  power,  communication,  and 
ground. Test the completed installation and report any problems to the Engineer. 

1.8.10. Install Wireless Ethernet Bridge Communication Equipment 
A.  Description.  Work  under  this  item  shall  consist  of  installing  new  or  salvaged 

Commission­furnished  wireless  Ethernet  bridge  communication  equipment  in  new 
and existing roadside cabinets, including existing traffic signal cabinets. 

B.  Materials/Payment.  Wireless Ethernet bridges and power injectors will be provided 
by the Commission.  These will include power cables. 

Provide communication cables (Category 5E patch cords, coax patch cords, and short 
serial  cables) as  required. Provide outdoor cabling  to the pole or  structure­mounted 
radios. 

Provide  stainless  steel  bands  to  affix  the  radio  mounting  bracket  to  the  pole.    The 
banding shall be 1­inch wide, 0.044­inch thick, stainless steel. 

Provide surge protection  for all copper Ethernet cables entering  from other cabinets 
(excluding cabinets on  the same  foundation as  the one  in which  the surge protector
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would be installed).  The protector shall be UL certified as Category 5 and UL 497B 
listed. 

Provide proper grounding for the shields of the cables coming from other cabinets. 

Payment for installing wireless Ethernet bridge communication equipment shall be by 
each  radio,  antenna,  and  cable  installed,  including  up  to one  hundred  (100)  feet  of 
communications  or  antenna  cable.    Installation  of  both  halves  ends  of  a  wireless 
communication link shall be paid for with two (2) units of payment. 

C.  Construction Methods.  Install Commission­furnished wireless Ethernet bridges on 
structures  as  directed  by  the  Engineer.    Connect  to  power,  communication,  and 
ground.  Test  the  completed  installation  and  report  any  problems  to  the  Engineer. 
Trouble  shoot  to  the  point  of  identifying  the  particular  device  that  is  causing  the 
communication problem. 

Any work to acquire or modify a license for operation of the wireless Ethernet bridge 
will  be  considered  out of  scope  and will  be  done by  others  or will  be  done  by  the 
Contractor through the process described for out of scope work. 

1.8.11. Install Cable in Conduit 
A.  Description.  Work under this item shall consist of removing old cables and installing 

and  connecting  new  cables  in  an  existing  conduit  network.    The  Contractor  shall 
replace the cables with similar cables or otherwise specified by the Engineer. 

B.  Materials/Payment.   All  necessary cable shall  be supplied by  the Contractor.   The 
Contractor shall be responsible for providing all other equipment, connectors, pulling 
devices and/or cords necessary to complete this  item of work.  Payment for installed 
cable shall be by each linear foot and by cable size/type installed. 

C.  Construction Methods.    Splicing  is  permitted underground only  in  pull­boxes  and 
only in proper and approved enclosures at locations approved by the Engineer.  Wire 
and/or  cable  ends  shall  not  be  left  uncovered  or  submerged  in  water.  Any  such 
condition observed shall constitute grounds for rejection of an entire  length of cable 
and/or  wire.    All  electrical  connections  and  splices  shall  be  made  with  approved 
pressure or compression type fittings. 

Tape  shall  be  covered  with  a  liberal  coating  of  an  electrical  varnish  or  sealant 
providing flexible protection from oil, moisture and corrosion.  This electrical coating 
shall be approved by the Engineer.   Wire  for  termination shall  extend eighteen (18) 
inches beyond the pole access point. Cable wire being pulled into cabinets and left for 
termination(s), shall be five (5) feet in length. 

The Contractor shall verify the number of conductors required in the cable runs and 
shall  submit  the cable arrangements  to the Engineer  for approval.   Conductor  totals 
shall be verified by the Engineer.
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An  extra  loop  approximately  six  (6)  feet  in  length  shall  be  provided  for  all  cables 
entering each pull box.  This loop of cable shall be in addition to the amount needed 
to reach from the entrance conduit raceway end to the opening in the exiting conduit 
raceway. 

All conductors  shall  be  terminated or capped.   Old cables and material  removed by 
the Contractor  shall  be  disposed of  by  the Contractor.   All  electrical work  shall  be 
performed  by  a  journey­worker  electrician  or  by  an  electrical  apprentice  under  the 
onsite  supervision  of  a  journey­worker  electrician.  Status  as  journey­workers  and 
apprentice electricians shall be documented to the Engineer prior to performance, by 
the electricians of electrical work. 

Proof  of  qualification  to  do  electrical  journey­worker  level  work  shall  be  the 
“Completion  of  Apprenticeship”  certification  card  issued  by  an  approved  state 
agency, or a  resume  showing sufficient electrical  education and a minimum of  five 
(5) years of varied electrical work experience.  All apprentices shall be indentured by 
an approved state agency. 

1.8.12. Conduit 
A.  Description.   Work  under  this  item  shall  consist  of  installing  conduit,  either  as  a 

replacement for a damaged section of conduit, as a new installation, or for re­routing 
the conduit.  The same size and type conduit shall be replaced or repaired as currently 
deployed. 

B.  Materials/Payment.  Materials  and  equipment  for  this  item  shall  be  Contractor 
supplied.   Materials  used  in  the  work  shall  meet  the  requirements  for  the  class  of 
material named and as hereinafter provided. 

All electrical  conduit  shall  have a U.L.  label on  each  length  being delivered  and/or 
used at the project construction site.  Payment for replaced conduit shall be measured 
and  paid  for  by  the  linear  foot  according  to  the unit  price  for  each  size  of  conduit, 
including  all  excavation,  materials,  conduit  splices,  disposal  of  waste  excavation 
material, backfilling and restoration. 

Nonmetallic  Conduit.    Nonmetallic  conduit  and  fittings  shall  be  HDPE  SDRII 
electrical conduit conforming  to the  requirements of  the Underwriters’ Laboratories 
Standard for Rigid Nonmetallic Conduit, UL 651, for Schedule 40 heavy wall type or 
Schedule 80 extra­heavy wall type. 

All nonmetallic conduits, which will be installed in an exposed location when in place 
and completed, shall be Schedule 80 conduit. 

C.  Construction Methods. The conduit shall match the size and type of conduit being 
repaired or  replaced.   Conduit  repairs  or  replacement  shall  be  performed  in  such  a 
way as  to avoid  interruption  to operation of  the Gateway Guide system.   This may
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mean rerouting data or video temporarily or repairing conduit with a “split duct” to 
avoid the need to remove an existing live cable. 

Each  run  of  conduit  shall  be  of  one  size  for  its  entire  length  from  access  point  to 
access point (pull box to pull box, junction box to junction box or pull box to junction 
box). When so approved by the Engineer, the Contractor may substitute a larger size 
of conduit than that designated for the run. However, any additional costs shall be at 
the Contractor’s expense and no adjustment in compensation will be allowed. 

Standard electrical conduit fittings shall be used. 

All nonmetallic conduit shall be capped or plugged immediately after installation and 
shall remain capped or plugged until installation of wire or cable. 

End bells shall be  installed on all nonmetallic conduit raceway access points before 
installation of wire and/or cable. Non­metallic conduits shall be reamed to eliminate 
internal sharp edges before installation of end bells. 

1.8.8.1. Underground Installation of Conduit, Trenched 
Conduit  shall  be  installed  in  accordance  with  Missouri  Standard  Specifications  for 
Highway Construction, 2004, Section 902.16.4. 

1.8.8.2. Underground Installation of Conduit, Pushed 
Conduit  shall  be  installed  in  accordance  with  Missouri  Standard  Specifications  for 
Highway Construction, 2004, Section 902.16.4. 

1.8.13. Twisted Pair Splice 
A.  Description.    The  Contractor  shall  perform  mechanical  splices  as  directed  by  the 

Engineer at locations as directed by the Engineer.  Twisted­Pair Splice shall consist of 
splicing together 25­pair cable, 12­pair cable, 6­pair cable, 3­pair cable, or 2­pair data 
communication cable end­to­end. 

B.  Materials/Payment.  The  Contractor  shall  provide  all  equipment  and  materials 
necessary  to  perform  data  communication  cable  splices.    Twisted­pair  splice 
enclosures shall be 3M Epoxy Splice Kits.  Payment for twisted pair splices shall be 
paid for by each twisted pair of wires spliced.  Splices shall be made only at approved 
locations,  such  as  new  or  existing  underground  pull­boxes,  as  directed  by  the 
Engineer. 

C.  Construction Methods.   Prior  to performing  the  twisted­pair  splice,  the Contractor 
shall test the twisted­pair cable from break point to the nearest cabinets upstream and 
downstream  from  the  break  point.    This  test  shall  be  conducted  to  ensure  that  no 
damage to the cable exists as a result of the break.  Should the test identify damage to 
the cable, the Contractor shall notify the Engineer prior to performing the splice.
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The  Contractor  shall  obtain  adequate  cable  necessary  to  perform  the  splice  from 
nearby manholes.  Upon completion of the splice, the cable slack required to perform 
the splice shall be pulled back to the nearby manholes. 

End­to­end  splicing  shall  be  performed  as  per  manufacturer  instructions  for  the 
supplied twisted­pair splice enclosure units.  The Contractor shall splice together the 
applicable  size  twisted  pair  cables  pair  for  pair  between  the  two  cables.    The 
connection shall be soldered.   Solder  shall be electrical multi­flux core.   The solder 
connections shall be half loop taped with an approved rubber high voltage tape.  Each 
connection shall  then  be  half  loop  taped with an approved vinyl electrical  tape and 
insulated  from each other before placement  in the splice kit.   Each connection shall 
then  be  coated  with  an  approved  electrical  varnish  approved  by  the  Engineer  and 
allowed to dry.  After drying, the splice kit shall be installed in accordance with the 
manufacturer’s instructions. 

The Contractor  shall  conduct  tests  on  the  spliced  cables.    The  test  results  shall  be 
documented and provided to the Engineer for approval.  The Contractor shall furnish 
all  equipment,  appliances,  and  labor  necessary  to  test  the  spliced  communications 
cable  between  the  processor  assembly  cabinets.    The  following  tests  shall  be 
successfully performed following terminations: 

• The  continuity  of  each  pair  shall  be  measured.    Each  pair  shall  show  a 
resistance  of  not  more  than  8  ohms  per  1,000  feet  of  conductor.    The 
resistance shall be measured with a meter having a minimum input resistance 
of 20,000 ohms per volt. 

• The  insulation  resistance  between  conductors,  and  between  each  conductor; 
ground and shielding shall be measured using a megger.  The resistance shall 
be "infinity". 

Should any cable fail to meet the test parameters, or should any testing reveal defects 
in the splice, the cable shall be re­spliced at the Contractor's expense.  The new cable 
shall then be re­tested as specified above. 

The Contractor shall also submit documentation to the Engineer indicating location of 
the splice,  type of  repair performed,  and  footages  to determine  field  location  to the 
nearest  manhole/communication  vault  or  other  landmark  as  approved  by  the 
Engineer. 

1.8.14. Fiber Optic Fusion Splice 
A.  Description.   The Contractor  shall perform  fiber optic  fusion splices as directed by 

the Engineer.    Fiber Optic  Fusion Splice  shall  consist  of  breaking  out  the  required 
buffer  tube(s)  from  fiber  optic  communication  cable,  and  completing  end­to­end 
fusion splices for individual fibers.  Mechanical fiber optic splices will not be allowed 
on this project.
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B.  Materials/Payment.    Fiber  optic  splice  enclosures  shall  be  furnished,  installed  and 
paid  for  under  other  pay  items  in  this  contract  or  shall  be  from  the  Spare  Parts 
inventory.  The Contractor shall provide a fiber optic fusion splicer and the necessary 
materials to perform fiber fusion splices as required to be submitted for approval by 
the Engineer under other articles in this contract.  Payment for this item shall be paid 
by each fiber optic strand spliced that receives the approval of the Engineer. 

C.  Construction Methods.  End­to­end splicing shall be performed as described below 
by an approved fiber optic technician.  The number and color code of the fiber(s) to 
be fusion spliced shall be as directed by the Engineer. 

• The  Contractor  shall  obtain  adequate  cable  necessary  to  perform  the  fiber 
optic  splice  from  nearby  pull  boxes  or  manholes.    Upon  completion  of  the 
splice,  the cable  slack  required  to perform  the splice  shall  be pulled back  to 
the nearby manholes. 

• Splicing shall be performed as per Siecor Recommended Procedure SRP­004­ 
013,  Mid­span  access  of  Fiber  Optic  Cable  (Cable  slack  present),  or 
appropriate manufacturer  instructions  after  the Contractor  has  submitted  for 
review the alternate  instructions by the Engineer.   All mid­span splices  shall 
be contained within  fiber optic  splice enclosure units.   Each  individual  fiber 
optic fusion splice shall not show an increase in attenuation in excess of 0.05 
dB/fiber. 

• Upon completion of the fiber optic splice, the Contractor shall test the splice 
for  attenuation  loss.    The  Contractor  shall  submit  test  documentation 
certifying that each fiber optic splice performed does not exceed 0.05 dB/fiber 
attenuation.  The test documentation shall also include a tape readout showing 
this splice attenuation. 

• The  Contractor  shall  also  submit  documentation  to  the  Engineer  indicating 
location  of  the  splice,  type  of  repair  performed,  and  footages  to  determine 
field  location to the nearest manhole/communication vault or other  landmark 
as approved by the Engineer. 

1.8.15. Pull­Boxes 
A.  Description. The Contractor shall  furnish and  install  a new Pull Box at  locations as 

directed by the Engineer and as shown on the attached detail. 

B.  Materials/Payment.    Pull  Boxes  shall  include  excavation,  materials,  construction, 
backfill, and sod or seeding for restoration.  All materials shall meet the requirements 
of  the  pertinent  articles  of  the  standard  specifications  and  attached  detail.    The 
Contractor  shall  submit materials  and  shop drawings  for  the Pull  Box  for  approval 
prior to beginning work.  Payment for this item shall be paid for by each installation 
of a pull­box.
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C.  Construction  Methods.    The  Pull  Boxes  shall  be  installed  according  to  the 
requirements of the standard provisions. 

1.8.15.1. Pull Box, Type 1 
Pull  boxes  shall  be  furnished  and  installed  in  accordance  with  Missouri  Standard 
Specifications for Highway Construction, 2004, Section 1062. 

1.8.15.2. Pull Box, Type 2 
Pull  boxes  shall  be  furnished  and  installed  in  accordance  with  Missouri  Standard 
Specifications for Highway Construction, 2004, Section 1062. 

1.8.15.3. Pull Box, Type 3 
Pull  boxes  shall  be  furnished  and  installed  in  accordance  with  Missouri  Standard 
Specifications for Highway Construction, 2004, Section 1062. 

1.8.15.4. Pull Box, Type 5 
Pull  boxes  shall  be  furnished  and  installed  in  accordance  with  Missouri  Standard 
Specifications for Highway Construction, 2004, Section 1062. 

1.8.16. Fiber Optic Splice Enclosure 
A.  Description. The Contractor shall furnish a Fiber Splice Enclosure as required to be 

used  in  for  fiber  optic  splices  for  both  mainline  end­to­end  fiber  optic  splices  and 
drop splices, as directed by the Engineer. 

B.  Materials/Payment.    Fiber  Splice  Enclosures  (FSE)  will  be  supplied  through  the 
Gateway Guide Spare Parts  inventory and will be new or salvaged.   The Contractor 
shall provide the equipment necessary to install the new Splice Enclosure.  Payment 
for this item shall be paid for by each installation of a splice enclosure. 

C.  Construction  Methods.    The  Contractor  shall  protect  each  splice  in  a  protective 
sleeve  and  secure  in  the  splice  tray within  the FSE.   Bare  fibers  shall  be  protected 
with a heat­shrink coating before placement in a sleeve or housing.  The heat­shrink 
coating  shall  be  installed  to  protect  the  fiber  from  scoring,  dirt,  accumulation, 
moisture intrusion, and micro bending. 

1.8.17. Fiber Optic Terminations 
A.  Description.    Work  under  this  item  shall  consist  of  performing  fiber  optic  cable 

terminations in a cabinet. 

B.  Materials/Payment.    Fiber  optic  terminations  shall  be  performed  at  existing 
termination panels or in new panels supplied through the Gateway Guide Spare Parts 
inventory.  The Contractor shall provide all of the necessary equipment and materials 
necessary to make a  fiber optic termination.   Payment  for this  task shall be by each 
individual fiber strand terminated.
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C.  Methods  of Construction.    The  Contractor  shall  make  fiber  optic  terminations  as 
directed by  the Engineer.   All  fibers entering  the cabinet  shall  be  terminated on the 
rear of the connector panel, with ST or SC connectors.  Jumpers of sufficient  length 
shall be provided and installed to connect the front side of the connector panel to the 
fiber equipment contained within the cabinet. 

1.8.18. Install Rack Mounted Interconnect Center 
A.  Description.  An interconnect center is a splice enclosure that has a patch panel built 

into one of  its walls.   Within  the  interconnect center,  fibers  in  cables are  spliced  to 
pigtails and the pigtails are plugged into the patch panel from the inside.  This allows 
jumper cables (not part of  the interconnect center) to plug  into the patch panel  from 
the outside, connecting the fibers to equipment in the cabinet or to other fibers on the 
patch  panel.    Within  an  interconnect  center,  some  fibers  may  be  spliced  to  the 
corresponding fiber  in a mating cable, rather than to a pigtail.  Still other fibers may 
be coiled unterminated. 

B.  Materials/Payment.  The  enclosure  shall  have  brackets  and  all  other  hardware 
required for rack mounting in an EIA standard 19­in. equipment rack. It shall take up 
no more than three (3) rack units (1¾ inch each) in the cabinet.  It shall have front and 
rear doors.  It shall be made of powder­coated aluminum.  The enclosure shall include 
four  (4)  splice  trays.   Provide enough  trays  for all  splices made  in  the  interconnect 
center.   The  enclosure’s  patch panel  shall  have  at  least  24  positions.    It  shall  have 
provisions for cable strain relief and for connector labeling. 

Splice  trays  shall  be 11.7”  long, 3.9” wide,  and  0.2”  tall.   They  shall  be  aluminum 
with  clear  plastic  covers,  designed  for  outdoor  use.    Each  shall  accommodate  24 
fusion splices.  The trays shall have a black powder coat finish.  The trays shall have 
both perforations for cable ties and crimpable metal tabs for buffer tube strain relief. 

Payment  shall  be  by  each  individual  interconnect  center  installed.    Payment  for 
terminating  the  fiber  optic  strands  entering  the  interconnect  center will  be  paid  for 
separately. 

C.  Methods of Construction.   The Contractor shall  install  the  interconnect center  in a 
new or existing cabinet as directed by the Engineer. 

1.8.19. Remove Non­Intrusive Vehicle Detector Pole 
A.  Description.    Work  under  this  item  shall  consist  of  removing  an  existing  non­ 

intrusive traffic sensor pole from an existing foundation. 

B.  Materials/Payment.    Remote  traffic  sensor  units  and  poles  will  be  existing.    The 
Contractor  shall  be  responsible  for  the  condition  of  all  connectors,  terminators, 
communication/power  cables,  cable  management  and  equipment  necessary  to  erect 
the  unit  and  pole.    This  task  shall  be  paid  per  each  Remote  Traffic  Sensor  Pole 
removed.
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Removal of the remote traffic sensor, connectors, terminators, and all cables shall be 
paid for under separate pay items in this Contract. 

C.  Construction Method.    Prior  to  beginning  any  work  on  this  item,  the  Contractor 
shall verify with the Engineer that cutting the existing cable or removing the existing 
connectors will not adversely impact the functionality of other devices in the system. 
In  the  event  that  this  work  will  disconnect  other  devices  from  the  system,  the 
Engineer will  advise as  to how to proceed.   Mitigation efforts may  include splicing 
the cable in an adjacent pull­box prior to beginning the work or requiring the work be 
done on an expedited schedule to minimize the impacts.  Splicing or other mitigation 
efforts will be compensated for using other pay items in this contract. 

Upon being given clearance by the Engineer to begin work, the existing remote traffic 
sensor, mounting  bracket,  and  all  cables  and  connectors  shall  be  removed  from  the 
pole.  The pole shall be unbolted from the foundation and lowered if necessary.  The 
existing remote traffic sensor power and communication cables shall be disconnected 
and removed.  The pole shall be delivered to a location directed by the Engineer for 
storage or disposal.  The Contractor shall dispose of all cable and other materials as 
directed by the Engineer. 

1.8.20. Install Non­Intrusive Vehicle Detector Pole 
A.  Description.    Work  under  this  item  shall  consist  of  installing  a  new  or  salvaged 

remote traffic sensor pole on a new or existing foundation. 

B.  Materials/Payment.  Remote traffic sensor units and poles will be supplied through 
the Gateway Guide Spare Parts inventory and will be new or will have been salvaged 
for reinstallation.   The Contractor shall be responsible  for anchor nuts and washers. 
This task shall be paid per each Remote Traffic Sensor Pole installed. 

C.  Construction Method.  Before installation, the Contractor shall clean the pole free of 
oil  and  foreign matter.   The Contractor  shall  install  the pole  vertically  and check  it 
using a plumb or other instrument.  The anchor nuts shall be tightened to a torque as 
specified by the pole manufacturer. 

1.8.21. Remove Non­Intrusive Vehicle Detector Assembly 
A.  Description.  Work under this item shall consist of removing a non­intrusive vehicle 

detector assembly from an existing pole. 

B.  Materials/Payment.   Non­intrusive vehicle detector assemblies will be existing and 
on  existing  poles.    The  existing  poles  may  be  erect  and  in  use,  fallen,  or  knocked 
over.    The  Contractor  shall  be  responsible  for  the  condition  of  all  connectors, 
terminators,  communication/power  cables,  cable  management  and  equipment 
necessary to erect the unit and pole,  including nuts and washers.   This  task shall be 
paid per each remote traffic sensor assembly removed and salvaged  for use as spare 
parts or disposed of as directed by the Engineer.
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C.  Construction  Method.    The  Contractor  may  request  that  the  functionality  of  the 
detector assembly be verified by the Engineer or Commission staff prior to beginning 
work,  if  applicable  depending  on  circumstances  dictating  the  removal.    Upon 
initiation of work, the Contractor shall be responsible for the condition of the sensor 
assembly and cables, terminators, and connectors.  The sensor, mounting bracket, and 
all  cables  and  connectors  shall  be  removed  from  the  pole  and  disconnected.    The 
sensor assemblies shall be removed from the field location by the Contractor and put 
into  storage  for  use  as  maintenance  spare  parts  or  disposed  of  as  directed  by  the 
Engineer.  The Contractor shall dispose of all cable and other materials as directed by 
the Engineer. 

1.8.22. Install Non­Intrusive Vehicle Detector Assembly 
A.  Description.  Work under this item shall consist of installing a non­intrusive vehicle 

detector assembly on a new or existing pole.  The detector assembly will be furnished 
by the Commission or will have been removed and salvaged for reinstallation.  A new 
sensor  mounting  bracket  shall  be  furnished  by  the  Contractor  for  each  detector 
assembly installed. 

B.  Materials/Payment.  Non­intrusive vehicle detector assembly units will be provided 
by the Commission or will have been removed and salvaged  for reinstallation.   The 
Contractor  shall  be  responsible  for  all  connectors,  terminators,  mounting  brackets, 
communication/power  cables,  cable  management  and  equipment  necessary  to  erect 
the  remote  traffic  sensor  unit  and  pole,  including  bolts  and  washers.    All  wires, 
connectors, mounting brackets, bolts and washers shall be new and recommended by 
the  remote  traffic  sensor  manufacturer.    This  task  shall  be  paid  per  each  detector 
assembly installed, connected and tested. 

C.  Construction Method.   The Contractor  shall  erect a new or  salvaged  non­intrusive 
vehicle detector assembly and mounting bracket, and run new power conductor cables 
and a communication cable pigtail.  The Contractor shall lubricate the new mounting 
bracket  per  manufacturer  recommendation  with  a  manufacturer  recommended 
lubricant  to  prevent  the  bracket  from  seizing  up  and  preventing  future  aiming 
adjustments.  The Contractor shall connect the communication cable pigtail to a test 
laptop and calibrate  the detector assembly  unit using  the manufacturer’s calibration 
software  provided  by  the  Commission.    Once  the  unit  is  calibrated  and  accurately 
reading  all  lanes  of  traffic  for which  it  is  installed  to monitor,  the Contractor  shall 
disconnect  the  test  laptop  from  the  pig­tail  and  splice  the  pig­tail  to  the  mainline 
communications  cable  or  terminate  it  at  a  field  terminal  cabinet  as  appropriate  and 
directed by the Engineer.  The Contractor shall verify operation of the remote traffic 
sensor with the Gateway Guide Operators in the TMC prior to leaving the field site. 

1.8.23. Install Tracer Wire 
A.  Description.    This work  item  shall  consist  of  installing  tracer wire  inside  existing 

conduits  that may  either  be  empty  spares  or  include  other  cables.    The  tracer wire 
allows  for an  alternate method of  locating  facilities where magnetic  locate  tape has 
been destroyed or broken.
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B.  Materials/Payment.   The Contractor  shall  provide a No. 12 AWG, XLP  insulated, 
stranded copper, 600 VAC, blue tracer wire.   All  tracer wire will be paid  for by the 
linear foot. 

C.  Construction Method. A No. 12 AWG, XLP insulated, stranded copper, 600 VAC, 
blue tracer wire shall be installed in each run of conduit run of the conduit.  Separate 
runs of tracer wire shall be connected, in an approved manner, at each pull box, so the 
locator can energize the wire at one point and locate all connected wires. 

1.8.24. Emergency Response Repair Mobilization 
A.  Description.   Work  under  this  item  shall  consist  of  responding  to  a  trouble  ticket 

requiring Emergency Response  issued,  and  indicated as  such,  by Commission staff, 
conducting an initial diagnosis, reporting the diagnosis and resolution to the Engineer 
or Engineer’s designee, and implementing an appropriate repair. 

B.  Materials/Payment.  Materials involved in this item will be existing, come out of the 
Gateway Guide Spare Parts  inventory, or be  furnished by the Contractor.   Materials 
included  in  this  pay  item  may  include  lightning  arrestors,  in­line  fuses, 
communications patch cables, and electrical circuit breakers. 

Materials  costs  for  materials  not  supplied  through  the  spare  parts  inventory  and 
greater than one hundred dollars ($100.00) for each instance will be compensated to 
the Contractor on an actual cost basis upon delivery of invoice or receipt with cost to 
the Contractor detailed. 

Payment  for  this  item shall  be made on an each basis  for each  trouble  ticket  issued 
and properly reported on by the Contractor, diagnosed, and where appropriate fixed. 

In  instances where the necessary repair  is of a significant nature, compensation will 
be made by the use of other pay items in this contract, or by the process outlined for 
out of scope work. 

C.  Construction Method.  Upon receipt of a trouble ticket flagged as Emergency or the 
corresponding  direct  phone  call  from Commission  staff,  the Contractor  shall  report 
within a timeframe consistent with emergency response requirements as described in 
this  contract  to  either  the  Gateway  Guide  TMC,  the  field  location,  or  a 
communications  node  as  appropriate  based  on  the  reported  malfunction.    The 
Contractor shall then commence diagnosing and troubleshooting the malfunction and 
report  to  the  Engineer  upon  completion  of  diagnosis.    In  the  event  that  the 
malfunction  is  repairable  by  a  simple  resolution  such  as  re­setting  or  re­booting  a 
device, re­setting a tripped electrical breaker, or replacing a surge arrestor, that work 
shall be immediately completed with no additional compensation due the Contractor. 

In the event that the malfunction requires a more significant resolution, the Contractor 
shall  advise  the Engineer of  the  necessary  resolution and associated cost,  and upon



Page 45 of 82 
Accepted:  9/29/03 
Updated:   3/7/06 

authorization from the Engineer complete the work.  Compensation for this additional 
work shall  be paid  for using other pay  items  in  this contract or  through  the process 
described  for  out  of  scope  work  and  shall  be  completed  in  the  respective  time 
described in this contract, beginning at completion of the response timeframe. 

1.8.25. Short Term Single Lane Closure 
A.  Description.  Work under this item shall consist of deploying a single lane (right lane 

or  left  lane)  traffic  control  closure  to  create  a  safe  workzone  for  preventative  or 
remedial maintenance activities. 

B.  Materials/Payment.   Materials  involved  in  this  item shall meet all  requirements of 
the Missouri Specifications for Highway Construction, 2004, Section 616.  The traffic 
control  equipment  deployed  for  this  item  shall  be  deployed  in  accordance with  the 
Missouri Manual on Uniform Traffic Control Devices (MUTCD). 

Payment  for  this  item  shall  be made  on  an  each  basis  for  each  single  lane  closure 
deployed  and  removed  and  shall  include  the  use  of  all  traffic  control  devices 
deployed, deployment of the devices, and removal of the devices.  The materials used 
for this item shall remain the property of the Contractor upon completion of the work 
and removal of the devices.  In the event of multiple deployments at the same site on 
consecutive days, the Contractor shall be paid per each deployment / removal cycle. 

C.  Construction  Method.    The  Contractor  shall  place  traffic  control  devices  in  a 
manner and location prescribed by the Missouri Manual on Uniform Traffic Control 
Devices (MUTCD) and approved by the Engineer.  Time of day restrictions on traffic 
closures are described elsewhere  in  this contract.   The  time  for completion  shall  be 
that the closure shall be removed  in compliance with time of day restrictions  in this 
contract  or  within  30  minutes  of  completion  of  the  associated  work,  whichever  is 
earlier. 

1.8.26. Short Term On­Ramp Closure 
A.  Description.   Work under this  item shall  consist of deploying a short­term on­ramp 

traffic  control  closure  to  create  a  safe  workzone  for  preventative  or  remedial 
maintenance activities. 

B.  Materials/Payment.   Materials  involved  in  this  item shall meet all  requirements of 
the Missouri Specifications for Highway Construction, 2004, Section 616.  The traffic 
control  equipment  deployed  for  this  item  shall  be  deployed  in  accordance with  the 
Missouri Manual on Uniform Traffic Control Devices (MUTCD). 

Payment  for  this  item  shall  be  made  on  an  each  basis  for  each  on­ramp  closure 
deployed  and  removed  and  shall  include  the  use  of  all  traffic  control  devices 
deployed, deployment of the devices, and removal of the devices.  The materials used 
for this item shall remain the property of the Contractor upon completion of the work 
and removal of the devices.  In the event of multiple deployments at the same site on 
consecutive days, the Contractor shall be paid per each deployment / removal cycle.
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C.  Construction  Method.    The  Contractor  shall  place  traffic  control  devices  in  a 
manner and location prescribed by the Missouri Manual on Uniform Traffic Control 
Devices (MUTCD) and approved by the Engineer.  Time of day restrictions on traffic 
closures are described elsewhere  in  this contract.   The  time  for completion  shall  be 
that the closure shall be removed  in compliance with time of day restrictions  in this 
contract  or  within  30  minutes  of  completion  of  the  associated  work,  whichever  is 
earlier. 

1.8.27. Short Term Off­Ramp Closure 
A.  Description.  Work under this  item shall consist of deploying a short­term off­ramp 

traffic  control  closure  to  create  a  safe  work  zone  for  preventative  or  remedial 
maintenance activities. 

B.  Materials/Payment.   Materials  involved  in  this  item shall meet all  requirements of 
the Missouri Specifications for Highway Construction, 2004, Section 616.  The traffic 
control  equipment  deployed  for  this  item  shall  be  deployed  in  accordance with  the 
Missouri Manual on Uniform Traffic Control Devices (MUTCD). 

Payment  for  this  item  shall  be  made  on  an  each  basis  for  each  off­ramp  closure 
deployed  and  removed  and  shall  include  the  use  of  all  traffic  control  devices 
deployed, deployment of the devices, and removal of the devices.  The materials used 
for this item shall remain the property of the Contractor upon completion of the work 
and removal of the devices.  In the event of multiple deployments at the same site on 
consecutive days, the Contractor shall be paid per each deployment / removal cycle. 

C.  Construction  Method.    The  Contractor  shall  place  traffic  control  devices  in  a 
manner and location prescribed by the Missouri Manual on Uniform Traffic Control 
Devices (MUTCD) and approved by the Engineer.  Time of day restrictions on traffic 
closures are described elsewhere  in  this contract.   The  time  for completion  shall  be 
that the closure shall be removed  in compliance with time of day restrictions  in this 
contract  or  within  30  minutes  of  completion  of  the  associated  work,  whichever  is 
earlier. 

1.9 Out of Scope Work and Repairs 

1.9.1. Non­Standard Field Remedial Maintenance 
A.  Description.    Work  under  this  item  shall  consist  of  additional  work  or  repairs 

required outside of  the scope of routine maintenance or common emergency repairs 
otherwise  identified  specifically  in  this  Scope  of  Services.    This  may  include  such 
work as emergency  relocations  to avoid construction conflicts,  catastrophic damage 
to major devices  such as Dynamic Message Signs, or essential upgrades  to devices 
such as Highway Advisory Radio units. 

When  notified  by  the  Engineer  or  designee  of  the  Engineer,  the  Contractor  shall 
respond to the appropriate location as directed.  The appropriate location may be the 
field  location  of  the  necessary  repair  or  relocation,  the  Gateway  Guide  TMC,  a
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construction  field office, or other  location within  the general  vicinity of  the project 
area.  Upon arrival, the Contractor will estimate the amount of work to complete the 
necessary  repairs  or  modifications  and  contact  the  Engineer  or  designee  of  the 
Engineer with this estimate.  The estimate shall be termed in number of hours at each 
required  labor  category  and  number  of  hours  at  each  required  piece  of  equipment. 
The  Engineer  or  designee  of  the  Engineer  will  either  agree  with  this  estimate  and 
approve  the  commencement  of  work,  or  take  other  appropriate  action,  which  may 
include requesting a modified estimate or instructing the Contractor to cease work on 
the repair. 

B.  Materials/Payment.  This work will be paid at the price agreed upon by the Engineer 
for each instance based on the estimate supplied by the Contractor through processes 
described in this contract.  The agreed upon price will be treated as an each unit price 
and paid monthly through invoice by the Contractor. 

C.  Construction Methods.  As directed by the Engineer or designee of the Engineer, the 
Contractor shall proceed with repairs upon agreement on an estimate for the work as 
described  in  the  previously  identified  approval  process.    The  estimate  shall  be 
submitted in terms of numbers of hours at each of the submitted labor categories and 
rates  as  shown  in  Table  2  and  parts  materials  costs.    Labor  costs  and  parts  and 
materials costs are to broken out separately.  Whenever possible, the Contractor will 
use  state  supplied  equipment  from  the  spare  equipment  inventory.    The  goal  is  to 
repair  or  upgrade  devices  as  soon  as  possible  while  maintaining  Gateway  Guide 
operations with minimal interruptions. 

1.9.2. Technical Support and Network Communications Support 
A.  Description.  Work under this item shall consist of providing technical support to the 

Commission  on  an  as  required  basis  in  the  areas  of  non­intrusive  vehicle  detector 
operations;  CCTV  configuration  setup;  Dynamic  Message  Sign  configuration  and 
maintenance;  and  Highway  Advisory  Radio  operations.    The  Contractor,  at  the 
request  of  the  Engineer,  shall  attend  meetings;  develop  recommendations;  review 
plans  and  specifications;  troubleshoot  field  and  TMC  problems;  perform  system 
upgrades  to  TMC  and  field  equipment;  and  provide  technical  feedback  to  the 
Engineer. 

B.  Materials/Payment.  This task will be billed as hourly rates, invoiced monthly, based 
on labor categories and rates identified in Table 2, for services provided. 

C.  Technical Requirements.   The Contractor  shall  submit detailed  information on  the 
personnel  that  they  propose  to  utilize  for  this  task  and  include  relevant  work 
experience and technical qualifications. 

2.0  GENERAL CONTRACT PROVISIONS 

2.1. Method of Payment 
This project includes a combination of Each, Linear Foot, and Day methods of payment 
for  work  in  the  project,  as  well  as  provisions  for  additional  work  to  be  done  on  a
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negotiated price basis based on hourly rates  supplied with the response to this proposal 
and included in this contract. 

In  many  cases  work  will  be  accomplished  through  multiple  pay  items.    The  typical 
process for responding to and repairing problems identified by a Trouble Ticket created 
by Commission staff is included below. 

Payment  for  preventative maintenance work  is  paid  for  by  the  use  of  the  preventative 
maintenance pay items included in Table 1.
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Figure 1:  Trouble Ticket and Pay Item Process for Remedial Repairs 
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2.2. Control of Materials 
Equipment  Lists,  Catalog  Submittals,  and  Drawings.    Approval  by  the  Engineer  is 
required  before  any  material  to  be  used  on  the  project,  or  placed  into  Spare  Parts 
inventory, is procured and installed by the Contractor.  The Contractor shall furnish to the 
Engineer  five  (5)  copies  of  proposed  materials  prior  to  procuring.    Materials  to  be 
procured  and  used  immediately  and  throughout  this  contract  shall  be  submitted  to  the
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Engineer  for  review  and  approval  within  thirty  (30)  days  of  contract  execution.    This 
submittal  shall  include  names  and  addresses  of  manufacturers,  catalog  tear  sheets 
showing  catalog  numbers  and  specifications  for  each  item,  and  unit  price  quotes  for 
materials to be reimbursed by the Commission.  Materials to be procured for out of scope 
work or other reasons making procurement a non­recurring occurrence shall be submitted 
to the Engineer for approval with the price quote, or as soon after as possible.  A three­ 
ring  binder of approved materials,  and  if  applicable as described above prices,  shall  be 
maintained and updated by the Contractor and kept by the Engineer. 

It shall be the Contractor's responsibility  to submit material  for review, which meet  the 
Commission  Standard  Specifications,  the  Commission  Supplemental  Standard 
Specifications,  these Special Provisions, and that will  integrate  into the existing devices 
and system.  The equipment must be functionally equivalent to parts being replaced.  This 
list  of  materials  shall  be  provided  to  the  Engineer  and  materials  approved  prior  to 
ordering any of the equipment or materials as provided under this contract. 

There  shall  be  no  changes  or  substitutions  for  any  of  the materials  on  the  list without 
written approval of the Engineer.  Request for changes to the approved materials list shall 
be submitted  in writing  to the Engineer,  along with all pertinent data required  to prove 
just cause for the change and "equal" status with the original item(s). 

The Contractor has the responsibility to check availability, price, and delivery dates prior 
to making submittal of equipment or material.  Requests for changes or substitutions will 
not be granted if the Contractor fails to check availability, price, or delivery dates. 

Source of Supply and Quality ­ All materials shall be of first­run high quality and shall be 
incorporated into the work in a manner to produce a complete construction acceptable in 
every detail. 

The Engineer may  require  the Contractor  to  re­submit alternate sources of  supply  after 
materials  have  been  previously  approved.    In  this  case,  pricing  adjustments  will  be 
allowed upon submittal of documentation justifying such adjustments. 

Fabricated  materials  obtained  by  the  Contractor  for  the  work  shall  be  subject,  at  the 
Engineer's discretion, to the Engineer's approval before delivery of the material to the job 
site.  The Contractor may be required to obtain material from another approved source if 
it is determined the product of a manufacturer or supplier is not of satisfactory uniformity 
or consistent quality. 

In the case of material obtained or produced from natural deposits, either commercially or 
by  the Contractor,  the Contractor may  request or  the Engineer may  require preliminary 
approval  of  the  material.    The  Contractor  shall  furnish  samples  when  required, 
representative of the material proposed for the work, in sufficient time to permit testing. 
Such samples shall be obtained under the observation of, and with methods approved by, 
the Engineer.  Tests will be made on these preliminary samples and reports rendered, but 
it  is  to  be  understood  that  such  test  are  for  information  only  and  that  any  preliminary
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approval based thereon shall not be construed as a guaranty of acceptance of any material 
which may be delivered later for incorporation in the work. 

Samples and Tests ­ To ascertain if materials comply with contract requirements, at the 
discretion of the Engineer samples shall be taken at the source or at the job destination as 
often as the Engineer deems it advisable or necessary.  The taking of samples shall be in 
accordance with  the  standard  practices  of  the Commission,  except where  methods  and 
procedures for sampling a material are otherwise set forth in the specifications. 

The Contractor  shall  furnish without  charge  all  samples  required  by  the  Engineer  and 
shall provide facilities and staff required for collecting and forwarding them. 

The Contractor shall furnish, when requested by the Engineer, a written statement giving 
the origin, composition or process of manufacture of a material. 

In  the  case  of  manufactured  products  or  assemblies,  the  Engineer  may  accept  the 
manufacturer Certified Report of Test or Analysis or Certificate of Compliance in lieu of 
performing test on samples.  The kind of document, and when it will be required, will be 
as directed by the Engineer or designated elsewhere in the standard specifications for the 
specific material involved.  The number of copies of each document will be specified by 
the Engineer 

The  Contractor  shall  create  and  maintain  a  file  of  manufacturer’s  Certificates  of 
Compliance  for the contract, such that the Contractor can provide these certifications to 
the Engineer within  seven (7) calendar days,  if requested during the contracts period of 
performance. 

Samples  of  the  certified  products  or  assemblies  may  be  taken  by  the  Engineer  for 
certification  verification  testing.    If  the  certifications  cannot  be  provided  as  required 
above,  do  not  meet  contract  requirements,  or  the  certification  verification  test  results 
indicate the products or assemblies do not meet the contract requirements, the products or 
assemblies shall be considered unacceptable materials. 

The  samples  for  the  test  or  analyses  reported  on,  in  the  Certified  Report  of  Test  or 
Analysis, may be those normally obtained in a formal product quality control program, or 
obtained  to  represent  the  specific  lot  of  material  furnished  when  no  formal  control 
program is in effect, or those required to be obtained by the specifications. 

Unless  otherwise  provided  in  the  contract,  the  standard  specifications  intend  that 
conformity of materials to the specified requirements shall be at the time, or just prior to 
the time, they are incorporated in the work. 

All tests will be made in accordance with the methods described and designated herein or 
in  the  contract.    References  to  ASTM  specifications  shall  mean  the  Standards  or 
Tentative Standards of the American Society for Testing and Materials.  Reference to the 
American  Association  of  State  Highway  and  Transportation  Officials  (AASHTO)
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specifications  shall  mean  the  Standard  or  Interim  Specifications  for  Transportation 
Materials  and Methods  of Sampling  and Testing  of  the American Association  of State 
Highway  and  Transportation  Officials.    Unless  otherwise  designated,  references  to 
various  standard  specifications  and  test  methods  shall  mean  the  specification  or  test 
method current on the date of the initial advertisement for proposals. 

The Commission reserves the right to deduct from monies, which are due or may become 
due the Contractor any costs  incurred  in the sampling and testing of materials not used 
under the contact. 

Storage of Materials ­ Materials shall be so stored as to ensure the preservation of their 
quality  and  suitability  for  the  work.    Stored  materials,  even  though  approved  before 
storage,  shall  be  subject  to  inspection  prior  to  use  in  the  work  and  shall  meet 
requirements of the contract at the time they are used.  Stored material shall be located at 
a Contractor facility in the eight (8) county St. Louis Metro Area to facilitate inspection. 

Unacceptable Materials  ­ All materials not  in conformity with the requirements of  the 
specifications shall be unacceptable and will be rejected, except as provided hereinafter 
for materials incorporated in the work.  Rejected materials shall be removed from the site 
of  the  work  unless  otherwise  permitted  by  the  Engineer.    Any  unacceptable  materials 
which have been subsequently corrected shall not be used or accepted until re­evaluated 
and approved by the Engineer. 

2.3. Legal Relations and Responsibility to the Public 
Laws  to be Observed  ­ The Contractor  shall  at  all  times observe and  comply with all 
applicable  Federal  and  State  laws  and  administrative  rules,  local  laws,  ordinances  and 
regulations which in any manner affected the conduct of the work, and applicable order 
or decrees of bodies or tribunals having jurisdiction or authority over the work.  No plea 
of  misunderstanding  or  ignorance  thereof  will  be  considered.    The  Contractor  shall 
indemnify  and  save  harmless  the  State  and  all  of  its  officers,  agents,  employees  and 
servants against any claim or liability arising from or based on the violation of any such 
law, ordinance, regulation, order or decree, whether by the Contractor or the Contractor's 
employees, Subcontractors or agents. 

The movement of vehicles or equipment over any highway to the project, necessary  for 
the prosecution of  the work, shall be regulated  in accordance with the provisions of  the 
Missouri Statues. 

Permits and Licensing  ­ The Contractor shall procure all permits and  licenses, pay all 
charges  and  fees,  and  give  all  notices  necessary  and  incident  to  the  due  and  lawful 
prosecution  of  the  work.    The  Contractor  shall  comply  with  all  permit  requirements 
whether the permit is issued to the Contractor, the State or the maintaining authority. 

Patented Devices, Materials, and Processes ­ It is mutually understood and agreed that 
without exception contract prices are to include all royalties and costs arising for patents, 
trademarks and copyrights in any way involved in the work.  Whenever the Contractor is 
required or desires to use any design, device, material or process covered by letter, patent
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or copyright, the right for such use shall be provided for by suitable legal agreement with 
the  patentee  or  owners.    A  copy  of  this  agreement  shall  be  filed  with  the  Engineer; 
however, whether or not such agreement is made or filed as noted, the Contractor and the 
Contractor's surety in all cases shall  indemnity and save of the use of any such patented 
design,  device,  material  or  process  to  be  involved  under  the  contract.    The Contractor 
shall  indemnify  the  State  and  the  Commission  for  any  costs,  expenses  and  damages 
which it may be obliged to pay, by reason of any such infringement, at any time during 
the prosecution or after the completion of the work. 

Safety,  Health,  and  Sanitation  ­  The  Contractor  shall  comply  with  all  applicable 
Federal, State, and local  laws governing safety, health, and sanitation, and shall provide 
all  necessary  safeguards,  safety  devices,  and  protective  equipment,  and  take  any  other 
needed actions, on  the Contractor’s own  responsibility,  reasonably  necessary  to protect 
the  life and  health of employees on the  job and  the  safety of  the public,  and  to protect 
property in connection with the performance of the work covered by the contract. 

All  Contractor  employees  required  to  enter  into  confined  or  enclosed  spaces  shall  be 
instructed as to the nature of the hazards involved, the necessary precautions to be taken, 
and  in  the  use  of  protective  and  emergency  equipment  required.  The  Contractor  shall 
comply  with  any  OSHA­specific  regulations  that  apply  to  work  in  dangerous  or 
potentially dangerous areas. 

• "Confined or enclosed space,” means any space having a limited means of egress, 
which is subject to the accumulation of toxic or flammable contaminants or has an 
oxygen deficient atmosphere.   Confined or enclosed  spaces  include,  but are  not 
limited to, electronic sign enclosures, underground utility vaults, sewers,  tunnels 
pipelines, and open top spaces more than 4 feet in depth such as pits, tubs, vaults, 
and vessels. 

Work Restrictions ­ The Contractor shall comply with all local ordinances that apply to 
his operations, including those pertaining to working during nighttime work hours.  Any 
variance  issued  by  the  municipality  or  required  permits  shall  be  furnished  to  the 
Engineer,  in  writing,  before  performing  such  work.    The  Contractor  is  to  obtain  the 
necessary variances in a timely manner prior to commencement of said work. 

The Contractor will not work during nighttime working hours (8:00 PM to 6:00 AM each 
day) within project areas that are within 500 feet of residential zones that are adjacent to 
the project right­of­way unless directed by the Engineer. 

Where appropriate, pedestrian access shall be maintained at all times. 

Rust,  corrosion,  and  anti­seize  protection  shall  be  provided  at  all  thread  assemblies  of 
metallic  parts  by  coating  (non­spray)  the mating  surfaces with  an  approved  compound 
manufactured  by Never­Seez  (Marine Grade),  LPS  100,  Lubriplate  or  approved  equal. 
Failure to use non­spray Never­Seez, LPS 100, Lubriplate or approved equal will result 
in no payment for the items to which coating was to have been applied.
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Two (2) weeks prior to the termination or end of the contract, the Contractor shall return 
Commission  supplied  inventory  in  its  entirety  to  a  location  to  be  specified  by  the 
Engineer. All equipment must be in good working order prior to termination or end of the 
contract.    The  equipment  will  be  tested  by  the  Engineer.    During  this  two  (2)  week 
period, the Contractor will be able to sign out equipment, with approval of the Engineer, 
for the purpose of repairing the equipment or maintaining the system. 

Work By Others ­ To insure the operational integrity of the Gateway Guide system, the 
Commission reserves the right to employ other forces (including Contractors and contract 
engineers, manufacturers, vendors, etc.) or Commission forces at any time to accomplish 
work. 

2.4 Work Zone Management Plan 
Work  zone  traffic  management  shall  be  in  accordance  with  applicable  portions  of 
Division 100 and Division 600 of the Standard Specifications, and the Missouri Manual 
on Uniform Traffic Control Devices, and specifically as follows. 

2.4.1.  Traffic Management Schedule 
Traffic management schedules shall be submitted to the engineer for review prior to the 
start of work and prior to any revisions to the traffic management schedule.  The traffic 
management  schedule  shall  include  the  proposed  traffic  control measures,  hours  traffic 
control will be in place, and work hours. 

The Contractor shall notify the engineer 48 hours prior to lane closures, ramp closures, or 
shoulder closures or shifting traffic onto detours. 

The Engineer shall be notified as soon as practical of any postponement due to weather, 
material or other circumstances. 

In order to ensure minimal traffic interference, the Contractor shall schedule lane closures 
for the absolute minimum amount of time required to complete the work.  Lanes shall not 
be  closed  until  material  is  available  for  continuous  construction  and  the  Contractor  is 
prepared to diligently pursue the work until the closed lane is opened to traffic. 

2.4.2. Traffic Operations 
The Contractor shall be responsible for maintaining the existing traffic flow through the 
job site during construction.  If disruption of the traffic flow occurs and traffic is backed 
up  in  queues  of  15  minute  delays  or  longer,  then  the  Contractor  shall  review  the 
construction  operations which  contributed directly  to  disruption  of  the  traffic  flow  and 
make adjustments to the operations to prevent the queues from occurring again. 

2.4.3. Basis of Payment 
No direct payment will be made to the Contractor to recover the cost of equipment, labor, 
materials or  time  required  to  fulfill  the above provisions, unless  specified elsewhere  in 
the contract document.
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On­ramp,  off­ramp,  and  single  lane  closures  for  preventative  or  remedial  maintenance 
activities will  be  compensated  for  under  pay  items  included  in  this  contract.    Shoulder 
closures  for  preventative  or  remedial  maintenance  activities  will  be  considered  to  be 
included  in  the  compensation  for  the  activities  associated with  them  and  no  additional 
compensation will  be made  for  shoulder  closures.   Traffic  control  other  than  on­ramp, 
off­ramp,  single  lane  closures,  and  shoulder  closures  will  be  considered  out  of  scope 
work and will be compensated for through processes described in this contract. 

2.5 Work Restrictions. 
There are  six major holidays throughout the calendar year:   New Years Day, Memorial 
Day,  Independence  Day,  Labor  Day,  Thanksgiving  and  Christmas.    To  minimize  any 
impacts work may have on traffic these holidays, all lanes shall be scheduled to be open 
to  traffic  during  these  holiday  periods,  from  12:00  noon  on  the  last  working  day 
preceding the holiday until 9:00 a.m. on the first working day subsequent to the holiday. 

2.5.1. Hauling 
The Contractor  shall  not perform any  construction operation on  the  roadway,  including 
the hauling of material within the project limits, during restricted periods, holiday periods 
or other special events specified in the contract documents. 

2.5.2. Lane Closures 
No more than two (2) adjacent freeway lanes shall be closed at any time as approved by 
the Engineer. 

2.5.3. Ramp Closures 
Ramp closures  between  the  hours of  the 10 AM – 2 PM shall  be  based on  the  type of 
work and per acceptance of the Engineer. 

2.5.4. Peak Period Restrictions 
No  lane  closures  shall  be  allowed  during  6  AM  –  9 AM  and  3  PM  ­  7  PM Monday 
through  Friday.    Any  shoulder  or  off  roadway  work  hours  shall  be  approved  by  the 
Engineer. 

2.6 Liquidated Damages 
Maintenance  of  the  Gateway  Guide  system  is  critical  to  the  operations,  safety,  and 
security of motorists using the project area roadways and related facilities. Any delay by 
the Contractor  in responding to calls and completing repairs represents a loss of system 
benefits, a hazard to the public, increases the liability of the Commission and constitutes 
real  and  measurable  damages.    These  damages  shall  be  liquidated  and  borne  by  the 
Contractor. 

2.6.1. Response Time 
Failure of the Contractor to respond within the time limits specified in this contract shall 
result in the assessment of liquidated damages. 

For  each  trouble  ticket  that  is  not  responded  to within  the  time  period  allowed  in  this 
contract, for the required response time as identified on the trouble ticket, the amount of
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$200.00  will  be  deducted  from  money  due  the  Contractor,  not  as  a  penalty,  but  as 
liquidated damages,  per  each  four  (4)  hour  period  starting  immediately  after  the  initial 
required response time identified in this contract.  Said amount shall apply separately to 
each  specific  identified  trouble  ticket  item  with  the  exception  that  communications 
outages,  or  large  scale  service  outages  causing  multiple  field  elements  to  operate 
improperly, or not at all, shall be considered a single occurrence.  These damages shall be 
cumulative. 

2.6.2. Repair Time 
Failure of the Contractor to complete repairs within the time limits specified shall result 
in the assessment of liquidated damages. 

For  each  trouble  ticket  that  is  resolved  through  the  use  of  scoped  pay  items  in  this 
contract, but that that resolution is not completed within the specified time period for that 
pay item, the amount of $600.00 will be deducted from money due the Contractor, not as 
a  penalty,  but  as  liquidated  damages,  per  each  twenty­four  (24)  hour  period  starting 
immediately after the initial required completion time identified in this contract. 

2.6.3. Exceptions to Liquidated Damages 
Exceptions to these damages include repairs requiring Commission furnished spare parts 
that are not available at the time of repair.  In this case, the required completion time will 
begin upon the Engineer notifying the Contractor that the required spare parts are in stock 
and  available  for  completion  of  the work.    The  liquidated  damages will  then  begin  to 
accrue if the work is not completed in the time required starting after notification. 

Additionally, exceptions will  be made  for completion of work being delayed by severe 
weather conditions, or for conditions requiring access to work areas that are not available 
to the Contractor, such as for construction activities or an inability to perform necessary 
traffic control due to special traffic conditions or traffic accidents. 

In  all  cases  of  exceptions  to  liquidated  damages,  the  Contractor  must  document  the 
reasons for the exception in a request for exception to the Engineer prior to an extension 
or  exception  being  granted.    The  Engineer  will  determine  whether  an  extension  or 
exception will be granted at the time of request and will be the final authority over such 
authorizations. 

2.7 Contract Processes 
2.7.1. New Installations 
The  attached  Table  1  includes  initial  quantities  of  devices  to  be  included.  However, 
during the course of this contract there will be various construction projects underway to 
install  additional devices along  the  roadway system.   Upon completion of construction, 
these  locations  will  become  the  responsibility  of  the  maintenance  Contractor.    The 
Contractor  will  be  compensated  for  maintaining  these  locations  by  increasing  the 
contracted quantity  for  the  respective  items  and  paying  for  this  revised  quantity  at  the 
price  included  in this proposal.   The Contractor will have the opportunity to inspect the 
new sites with the Engineer or designee of the Engineer prior to accepting responsibility 
for them.
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2.7.2. Trouble Ticket Creation System 
Upon  discovery  of  an  equipment  failure,  Commission  staff  will  create  two  hardcopy 
trouble  tickets.    One  copy will  be  placed  in  a  dedicated  location  for  the Contractor  to 
check for new tickets; this copy will be for Contractor use.  The other copy will be placed 
next  to  the  new  tickets  in  a  dedicated  location  for  open  trouble  tickets.    Prior  to 
submitting a new trouble ticket, Commission staff will check for an open ticket regarding 
the same issue and will not add a new trouble ticket for the identical problem. 

During  daily  equipment  checks,  the Contractor  shall  check  for  new  trouble  tickets  and 
resolve appropriately. 

2.7.3. Trouble Ticket Closing System 
The  trouble  tickets  described  above  will  have  spaces  for  two  (2)  signatures,  one 
Contractor  representative  and  one  Commission  staff  representative.    The  Contractor 
representative will sign when the repair has been completed and return the Trouble Ticket 
to the Commission.  The Commission staff representative will verify that the trouble has 
been corrected and sign in the designated place.  A trouble ticket will not be considered 
closed until both signatures are received, at which time the open ticket copy of the trouble 
ticket may be removed and filed.  If the Commission representative does not concur that 
the  problem  has  been  resolved,  the  trouble  ticket will  be  so  noted  and  returned  to  the 
Contractor dedicated location.  Upon receiving both signatures, both original copies shall 
be filed and copies maintained in appropriate records and log books. 

2.7.4. Records and Log Books 
Maintenance tickets, location histories, and inventory information shall be maintained in 
both  electronic  and  hardcopy  format  by  the  Contractor.    As  there  is  currently  no 
maintenance  database  or  software  in  place  for  the  Commission,  the  Contractor  shall 
provide any and all software, equipment, or filing system needed for this record keeping. 

2.7.5. Contractor Response Times 
The  following  levels  of  service  are  utilized  throughout  this  RFP  to  describe  the 
Contractor’s required response time: 

• Emergency – Responds within 4 hours including weekends and holidays. 
• Non­critical – Responds within 24 business hours 

Unit prices are used  in  this proposal  for work within  the  scope of  the project.   One of 
these unit prices is mobilization for work defined at the time as Emergency as defined on 
the  trouble  ticket  prepared  by  Commission  personnel.    This  item  will  be  paid  for  in 
addition to the necessary repair work and will include any work or efforts associated with 
responding to a trouble ticket within the Emergency response timeframes. 

Response  timeframes  require  that  the  Contractor  be  onsite  with  the  appropriate  crew, 
equipment,  and material; make  the site  safe; perform an  initial diagnosis,  and complete 
simple repairs.  More complex repairs, or repairs requiring parts not on hand, may require
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additional  repair  time,  and  must  be  completed  within  the  timeframes  described 
throughout this document in addition to the timeframe for the initial response. 

A central phone number that is monitored 24 hours a day, 7 days a week, 365 days a year 
by  the  Contractor  shall  be  established  so  Commission  staff  can  notify  the  Contractor 
immediately of necessary emergency repairs.   Emergency repair calls will be  logged by 
Commission staff with the time noted.  Response times begin from the moment when the 
Contractor receives a call from the Commission staff, or receives a trouble ticket during 
daily trouble ticket visits to the TMC.  The Contractor is required to make daily trouble 
ticket calls to the TMC on normal Commission work days (not including weekends and 
Commission  holidays)  but  that  notification  is  only  to  provide  updates  on  maintenance 
activities and receive non­critical trouble tickets. 

2.7.6. Contractor Repair Times 
In  addition  to  the  response  times  described  above,  each  piece of work  included  in  this 
contract  has  a Maximum Allowable Time  For Completion  described  in Table  3.   This 
time  for completion shall  begin upon satisfactory completion of  the  initial  response  for 
the trouble ticket and verbal confirmation with Commission staff. 

SECTION (3): 
AGREEMENT REQUIREMENTS 

This  RFP  shall  be  governed  by  the  following  contract  provisions.    The  award  of  this  RFP  is 
subject  to a post­award negotiated contract.   These same contract provisions will  appear  in the 
post­award  negotiated  contract.    If  the  parties  are  unable  to  agree  to  terms  in  the  post­award 
contract, MHTC shall reserve the right to cancel the award of the RFP and contract and select a 
different offeror. 

(A)  MHTC’s  Representative:  MoDOT’s  District  6  Engineer  is  designated  as  MHTC's 
representative  for  the  purpose  of  administering  the  provisions  of  the  Agreement  as 
defined  in  Paragraph  (E)  of  this  section.    MHTC's  representative  may  designate  by 
written notice other persons having the authority to act on behalf of MHTC in furtherance 
of the performance of the Agreement.  The Offeror shall fully coordinate its activities for 
MHTC with those of the so designated personnel.  As the work of the Offeror progresses, 
advice and information on matters covered by the Agreement shall be made available by 
the Offeror to the designated personnel throughout the effective period of the Agreement. 

(B)  Release to Public:  No material or reports prepared by the Offeror shall be released to 
the public without the prior consent of MHTC's representative. 

(C)  Assignment:  The Offeror shall not assign or delegate any interest, and shall not transfer 
any  interest  in  the  services  to  be  provided  (whether  by  assignment,  delegation,  or 
novation) without the prior written consent of MHTC's representative. 

(D)  Status as Independent Contractor:  The Offeror represents  itself to be an independent 
contractor offering such services to the general public and shall not represent itself or its
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employees to be an employee of MHTC or MoDOT.  Therefore, the Offeror shall assume 
all  legal and financial responsibility for taxes, FICA, employee fringe benefits, workers' 
compensation,  employee  insurance,  minimum  wage  requirements,  overtime,  or  other 
such benefits or obligations. 

(E)  Components  of  Agreement:  The  Agreement  between  MHTC  and  the  Offeror  shall 
consist  of:  the  RFP  and  any  written  amendments  thereto,  the  Standard  Solicitation 
Provisions and General Terms and Conditions that are attached to this RFP, the proposal 
submitted  by  the  Offeror  in  the  response  to  the  RFP  and  the  post­award  contract 
agreement signed between the parties.  However, MHTC reserves the right to clarify any 
relationship in writing and such written clarification shall govern in case of conflict with 
the applicable requirements stated  in the RFP or  the Offeror's proposal.   The Offeror  is 
cautioned  that  its  proposal  shall  be  subject  to  acceptance  by  MHTC  without  further 
clarification. 

(F)  Amendments:  Any  change  in  the  Agreement,  whether  by  modification  or 
supplementation,  must  be  accompanied  by  a  formal  contract  amendment  signed  and 
approved by the duly authorized representative of the Offeror and MHTC. 

(G)  DBE/WBE Participation Encouraged: 

1.  Bidders are encouraged to submit copies of existing affirmative action programs, if 
any.  Bidders are also encouraged to directly hire minorities and women as direct 
employees of the bidder.  MHTC reserves the right to consider the use of minority 
and female employee when making the award of the Agreement. 

2.  Regardless  of  which  persons  or  firms,  if  any,  that  the  Offeror  may  use  as 
subcontractors, subconsultants, or suppliers of goods or services for the services to 
be  provided,  the Offeror  ultimately  remains  responsible  and  liable  to MHTC  for 
the complete, accurate and professional quality/performance of these services. 

(H)  Nondiscrimination:  The  Offeror  shall  comply  with  all  state  and  federal  statutes 
applicable  to  the  Offeror  relating  to  nondiscrimination,  including,  but  not  limited  to, 
Chapter 213, RSMo; Title VI and Title VII of Civil Rights Act of 1964 as amended (42 
U.S.C.  Sections  2000d  and  2000e,  et  seq.);  and with  any  provision  of  the  “Americans 
with Disabilities Act” (42 U.S.C. Section 12101, et seq). 

(I)  Bankruptcy:  Upon filing for any bankruptcy or insolvency proceeding by or against the 
Offeror, whether voluntarily, or upon the appointment of a receiver, Offeror, or assignee, 
for the benefit of creditors, MHTC reserves the right and sole discretion to either cancel 
the Agreement or affirm the Agreement and hold the Offeror responsible for damages. 

(J)  Law of Missouri to Govern:  The Agreement shall be construed according to the laws of 
the state of Missouri.  The Offeror shall comply with all local, state and federal laws and 
regulations relating to the performance of the Agreement.
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(K)  Cancellation:  MHTC may cancel  the Agreement at any time by providing the Offeror 
with  written  notice  of  cancellation.    Should  MHTC  exercise  its  right  to  cancel  the 
Agreement for such reasons, cancellation will become effective upon the date specified in 
the notice of cancellation sent to the Offeror. 

(L)  Venue:  No  action  may  be  brought  by  either  party  concerning  any  matter,  thing  or 
dispute arising out of or relating to the terms, performance, nonperformance or otherwise 
of  the  Agreement  except  in  the  Circuit  Court  of  Cole  County, Missouri.    The  parties 
agree  that  the  Agreement  is  entered  into  at  Jefferson  City,  Missouri,  and  substantial 
elements of its performance will take place at or be delivered to Jefferson City, Missouri, 
by reason of which the Offeror consents to venue of any action against it in Cole County, 
Missouri. 

(M)  Ownership of Reports:  All documents, reports, exhibits, etc. produced by the Offeror at 
the  direction  of  MHTC’s  representative  and  information  supplied  by  MHTC’s 
representative shall remain the property of MHTC. 

(N)  Confidentiality:  The  Offeror  shall  not  disclose  to  third  parties  confidential  factual 
matters  provided  by  MHTC’s  representative  except  as  may  be  required  by  statute, 
ordinance,  or order of  court, or  as  authorized by MHTC’s  representative.   The Offeror 
shall notify MHTC immediately of any request for such information. 

(O)  Nonsolicitation:  The Offeror warrants that it has not employed or retained any company 
or person, other  than a bona  fide employee working  for  the Offeror, to solicit or secure 
the Agreement, and that  it has not paid or agreed to pay any percentage, brokerage fee, 
gift, or any other consideration, contingent upon or resulting from the award or making of 
the Agreement.   For breach or violation of  this warranty, MHTC shall have the right  to 
annul the Agreement without liability, or in its discretion, to deduct from the Agreement 
price  or  consideration,  or  otherwise  recover  the  full  amount  of  such  fee,  commission, 
percentage, brokerage fee, gift or contingent fee. 

(P)  Conflict of Interest:  The  Offeror  covenants  that  it  presently  has  no  actual  conflict  of 
interest or appearance of conflict of interest and shall not acquire any interest, directly or 
indirectly, which would  conflict  in  any manner  or  degree with  the  performance  of  the 
services under this Agreement.  The Offeror further covenants that no person having any 
such known interest shall be employed or conveyed an interest, directly or  indirectly,  in 
this Agreement. 

(Q)  Maintain Papers:  The Offeror must maintain all working papers and records relating to 
the  Agreement.    These  records  must  be  made  available  at  all  reasonable  times  at  no 
charge to MHTC and/or the Missouri State Auditor during the term of the Agreement and 
any extension thereof, and for three (3) years from the date of final payment made under 
the Agreement. 

1.  MHTC’s representative shall have the right to reproduce and/or use any products 
derived from the Offeror's work without payment of any royalties, fees, etc.
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2.  MHTC’s  representative  shall  at  all  times  have  the  right  to  audit  any  and  all 
records pertaining to the services. 

(R)  Indemnification:  The  Offeror  shall  defend,  indemnify  and  hold  harmless  the 
Commission,  including  its  members  and  department  employees,  from  any  claim  or 
liability whether based on a claim for damages to real or personal property or to a person 
for  any matter  relating  to or  arising  out of  the Offeror's  performance of  its  obligations 
under this Agreement. 

(S)  Insurance: 

(1)  Prior  to  contract  signing,  the  Offeror  may  be  asked  about  its  ability  to  provide 
certificates of insurance which meet, or approach, the following coverages: 

a.  General Liability  Not less than $400,000 for any one person in 
a single accident or occurrence, and not less 
than $2,500,000 for all claims arising out of 
a single occurrence; 

b.  Automobile Liability  Not less than $400,000 for any one person in 
a single accident or occurrence, and not less 
than $2,500,000 for all claims arising out of 
a single occurrence; 

c.  Missouri State Workmen’s Compensation policy or equivalent in accordance with 
state law. 

SECTION (4): 
PROPOSAL SUBMISSION INFORMATION 

(A)  Submission of Proposals 

1.  Pricing  and  Signature:  Proposals  should  be  priced,  signed  and  returned  (with 
necessary attachments) to Teresa (Terri) Mount, Procurement Specialist, as provided in 
this  RFP.    Specifically,  any  form  containing  a  signature  line  in  this  RFP  and  any 
amendments, pricing pages, etc., must be manually  signed and returned as part of  the 
proposal. 

2.  Submission  of  All  Data  Required:  The  Offeror  must  respond  to  this  RFP  by 
submitting all data required in paragraph (B) below for its proposal to be evaluated and 
considered for award.  Failure to submit such data shall be deemed sufficient cause for 
disqualification  of  a  proposal  from  further  consideration..  The  response  to  this  RFP 
shall be on 8­1/2 X 11  inch paper and not exceed a total of one hundred (100) single 
sided  pages  in  length.    All  font  sizes  used  in  the RFP  response  shall  by  10­point  or 
larger.
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3.  Public  Inspection:  The  Offeror  is  hereby  advised  that  all  proposals  and  the 
information contained  in or related thereto shall be open to public  inspection and that 
MHTC does not guarantee nor assume any responsibility whatsoever  in the event  that 
such information is used or copied by individual person(s) or organization.  Therefore, 
the Offeror must submit its proposal based on such conditions without reservations. 

4.  Clarification of Requirements 
Any and all questions regarding specifications, requirements, competitive procurement 
process,  or  other  questions  must  be  directed  in  writing  to  Teresa  (Terri)  Mount, 
Procurement  Specialist, Missouri Department  of  Transportation,  2309 Barrett  Station 
Rd., Ballwin, MO. 63021 (314) 301­1431, Teresa.Mount@modot.mo.gov  no later than 
June 8, 2007. 

5.  Proposal/Bid Guaranty/Contract Bond 
a.  Each  proposal  shall  be  accompanied  by  a  Bid  Bond,  Certified  Check,  Cashier's 
Check or Bank Money Order payable to the Director of Revenue – Credit State Road 
Fund  for an amount equal  to Five Percent  (5%) of  the amount of  the BID submitted. 
This  is  to  act  as  a  guarantee  that  the  bidder,  if  awarded  the  contract, will  furnish  an 
acceptable performance and payment bond (Contract Bond) or a cashier's check, a bank 
money order or a certified check made payable to "Director of Revenue­­Credit State 
Road Fund" in an amount equal to One Hundred (100%) of the contract price. 
b.  If a BID BOND is used (in lieu of a certified check, cashier's check, or bank money 
order), it must be in the form provided and executed by the bidder as principal and by a 
surety company authorized to do business in the State of Missouri as surety.  The agent 
executing  the  same on  behalf  of  the  surety  company must  attach  a  current  Power  of 
Attorney setting forth his authority to execute the bond involved. 

c.  Certified Checks, Cashier's Checks or Bank Money Orders of unsuccessful bidders 
will be returned as soon as the award is made.  The checks or bank money orders of the 
successful  bidder(s) will  be  retained  until  the  contract  is  executed  and  a  satisfactory 
Performance  and  Payment  (Contract  Bond)  is  furnished.    Bid  Bonds  will  not  be 
returned except on specific request of the bidder. 

(B)  Required Elements of Proposal 

1.0  RFP SUBMISSION INFORMATION 

1.1 RFP Response 
1.1.1. Experience 
The proposal must clearly  identify the Offeror’s experience  in the services requested  in 
this  RFP  during  the  past  three  (3)  years.  The  description  should  include  a  list  of  the 
agencies which your institution has served or currently serves. 

1.1.2.  Personnel 
Please  indicate the name,  location,  telephone number,  fax number and email address of 
the primary contact person for the Offeror.  Information presented in this section should 
highlight the previous Offeror experience, as well as any work with other state agencies

mailto:Teresa.Mount@modot.mo.gov


Page 63 of 82 
Accepted:  9/29/03 
Updated:   3/7/06 

or  local  governments  in  Missouri.    Offeror  must  furnish  a  complete  listing  of  each 
subconsultant,  if  any,  and  complete  contact  information  for  that  subconsultant.    The 
Contractor shall describe in detail, by each task identified in the scope of services, their 
approach to fulfilling the requirements of the services requested. 

The Contractor  shall  submit  resumes of Key Staff,  as  identified  in  this RFP, and other 
technical  specialists  to  be  assigned  to  the  maintenance  functions.    Additionally,  the 
Contractor  shall  submit  the  names  of  staff  and  their  respective  time  planned  to  be 
dedicated to the project, should the Contractor be selected, expressed as a percentage of 
full time work.  The names of the company each person works for shall be included. 

Provide  a  list  of  personnel  that would  be  available  to  support  this  contract.    Include  a 
brief description of  their experience  related  to  ITS hardware maintenance.    Include  the 
number of years each person have been doing the kind of work identified in the scope of 
services.  (No more than twenty (20) pages.) 

The  Contractor  shall  submit  this  information  in  a  manner  formatted  to  demonstrate 
compliance with the requirements of Key Staff and As Needed Staff, as identified in this 
RFP, and to demonstrate the ability to perform all work required in this contract. 

1.1.3. References 
Proposals should indicate the name, title and telephone number of at least three officials 
of clients within the past three years. 

1.1.4. Proposed Preventative Maintenance Procedures 
The  Contractor  shall  submit  detailed  documentation,  including  sample  checklists,  that 
demonstrates how they will support Preventative Maintenance, as described in the Scope 
of  Services  section.    Eight  separate  work  items  are  included  in  this  section,  and 
preventative  maintenance  procedures,  including  materials  and  suggested  equipment, 
should be described in detail. 

1.1.5 Local Presence 
The  Contractor  shall  submit  the  locations  of  pre­existing  company  facilities  or  office­ 
space. 

1.1.6. Cost, Fees, and Expenses 
The unit prices and hourly rates (labor and equipment) that are submitted by completing 
the tables in Exhibit I and summarizing on the Price Page in Section 5 (all to completed 
and  submitted  with  the  proposal)  by  the  Contractor  will  be  reviewed  along  with  the 
proposed  expenses.    Although  still  critical,  the  Contractor’s  ITS  experience  and 
preventative maintenance expertise rank higher in importance than straight cost.
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1.1.7. Overall Clarity and Quality of Proposal 
The Contractor  shall  assemble  and  submit  the  information  required of  this  proposal  as 
described and detailed throughout this RFP in a clear and concise document. 

1.1.8. Submission Expenses 
The  Commission  will  not  be  responsible  for  any  expenses  related  to  responses  or 
documentation that may result from this RFP. 

(C)  Evaluation Criteria 

1.0  ULTIMATE EVALUATION/AWARD 

1.1 Evaluation Method and Criteria 
Any  agreement  for  services  resulting  from  this  RFP  shall  be  awarded  to  the  Offeror 
providing the best proposal to MHTC.  After determining responsiveness, proposals will 
be evaluated in accordance with the following criteria: 1 

A.  Experience, expertise and reliability­40 points 
B.  Proposed Method of Performance; ­25 points 
C.  Cost, Fees, and Expenses; ­25 points 
D.  Local presence of Contractor; ­5 points 
E.  Overall clarity and quality of proposal; ­5 points. 

1.2 Cost, Fees, and Expenses 
The Fee Schedule submitted by all Offerers will be compared to Offerer with the lowest 
estimated cost being awarded  full credit  for  the Cost, Fees, and Expenses criterion and 
other Offerers being awarded partial points on a proportional basis. 

1.3 Historic Information 
MHTC reserves the right to consider historic information and facts, whether gained from 
the Offeror's proposal, question and answer conferences, references, or other sources, in 
the evaluation process. 

1.4 Responsibility to Submit Information 
The Offeror is cautioned that it  is the Offeror's sole responsibility to submit  information 
related  to  the  evaluation  categories  and  that  MHTC’s  representative  is  under  no 
obligation  to  solicit  such  information  if  it  is  not  included  with  the  Offeror's  proposal. 
Failure of  the Offeror  to  submit  such  information may cause an adverse  impact on  the 
evaluation of the Offeror's proposal. 

(D)  Pricing 
The Offeror must  submit a proposed  fee  for all  services defined  in  the Scope of Work. 
This  fee  must  be  shown  on  Section  5,  Price  Page(s),  of  this  proposal  which  must  be 
completed, signed and returned with the Offeror's proposal. 

.
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(E)  Renewal Option 
If  a  hardware  maintenance  contract  is  awarded,  it  is  the  Commission’s  intent  that  the 
initial contract period will be for a term of two (2) years with up to two (2) optional one­ 
year annual extensions at the agreement of both parties, for an available contract period 
of  four  (4)  years.    The  contract  shall  not  bind,  nor  purport  to  bind,  the  state  for  any 
contractual commitment in excess of the original contract period.  The Commission shall 
have  the  right,  at  its  sole  option,  to  renew  the  contract  for  two  (2)  additional  one­year 
periods, or any portion  thereof,  as  long as  funding  remains available.    In  the event  the 
Commission  exercises  such  right,  all  terms  and  conditions,  requirements  and 
specifications of the contract shall remain the same and apply during the renewal period, 
pursuant to applicable option clauses of this document. 

In the event the Commission exercises its options to renew the contract for each of  two 
(2)  additional  one  year  periods,  pursuant  to  the  applicable  provisions  outlined  in  this 
document,  the  Bidder  shall  provide  below,  the  maximum  percentage  of  increase  or 
minimum percentages of decrease for each renewal period.  The Bidder is cautioned that 
the  percentages  shall  be  computed  against  the  ORIGINAL  contract  prices  during 
renewal periods.  Furthermore, the Bidder is advised that the Commission does not 
automatically grant increases at the time of the renewal contract period, and that if 
an  increase  is  requested,  documentation  of  need must  be  provided  at  the  time  of 
renewal. 

If  agreement  with  the  Contractor  is  not  reached  six  (6)  months  prior  to  the  renewal 
period, all negotiations shall cease and the Commission will pursue award of the contract 
through a new Request for Proposal Process. 

Option granted for one additional year at a price increase not to exceed _______%. 
(YES or NO) 

Option granted for second additional year at a price increase not to exceed _______%. 
(YES or NO)
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It is agreed that if any renewal option granted herein is exercised, the Missouri Highway 
Transportation  Commission  will  notify  the  contractor  prior  to  the  expiration  date. 
Escalating factors in options will not be automatically granted.  Any request for an 
increase in price must be substantiated by corresponding increase in vendor costs, 
and  submitted,  in  writing  to  the  Missouri  Highway  Transportation  Commission 
buyer  or  record.  No  increase will  be  granted without  prior  approval  of  the Missouri 
Highway Transportation Commission or it’s assigned representative. 

_________________________________ 
Company Name 

_________________________________ 
Signature 

_________________________________ 
Title 

_________________________________ 
Date
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SECTION (5): 
PRICE PAGE 

(A)  Fee  Schedule:  The  Offeror  shall  indicate  below  all  fees  for  providing  services  in 
accordance with the provisions and requirements stated herein for each series of bonds to 
be issued: 

Any applicable cap on out­of­pocket expense also should be noted. 

A. Table 1: Preventative Maintenance 
Annual  Cost 

$ ______________ 

B.  Table  2:  Labor  Categories  and 
Rates 

$ ______________ 

C.  Table 3:  Repair Item pay Items 
$ ______________ 

$ ______________ 

(B)  Expenses:  No  additional  compensation will  be made  for  expenses  outside  of  the  pay 
items included in the contract, with the exception of as described under the processes for 
work not covered by the included pay items and as described in the individual pay items 
in the contract. 

COMPANY:______________________________SIGNATURE: _______________________ 

DATE;_________________________________________________



Page 68 of 82 
Accepted:  9/29/03 
Updated:   3/7/06 

Exhibit I:  Cost Tables 

Table 1:  Gateway Guide Preventative Maintenance Items 

Cost Line 
Number 

Item  No. of units 
(Est.) 

Annual 
Frequency 

Annual 
Quantity 
(Est.) 

Unit Price  Total Annual 
Costs 

1.1  CCTV Cameras  167  Twice  334 

1.2  Remote Traffic 
Microwave Sensor 
(RTMS) Detector 
Stations 

192  Once  192 

1.3  Field Cabinets  38  Once  38 

1.4  Air Conditioning 
Units 

42  Once  42 

1.5  Dynamic Message 
Signs 

70  Once  70 

1.6  Wireless 
Communication 
Links 

11  Once  11 

1.7  Lane Control 
Signal System 

8  Once  8 

1.8  In Pavement 
Detector Stations 

4  Once  4 

1.9  Weather Sensor 
Systems 

2  Once  2 

Estimated Annual Costs
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Table 2:  Labor Categories and Rates 
Labor Category  Annual Hours (Est.)  Hourly Rate  Initial Cost 

Project Manager  200 

Lead  Field  Communications 
Technician 

200 

Lead Field Hardware Technician  200 

Lead Electrician  200 

Field Hardware Technician  200 

Laborer  1,000 

Clerical  200 

Lead  Network  Communications 
Engineer 

100 

Estimated Annual Costs
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Table 3:  Repair Item Pay Items and Unit Prices 

Remedial 
Maintenance 
Line Item 

Repair Item  Unit  Max.  Time 
To 
Complete 

Max.  Unit 
per 
Completion 
Time Period 

Est. 
Annual 
Qty. 

Unit 
Price 

Total 
Annual 
Costs 

3.1  Initial Response and 
Mobilization 

1 ea  24 Hours  5  500 

3.2  Remove Camera Assembly  1 ea  4 Hours  1  20 
3.3  Install Camera Assembly  1 ea  4 Hours  1  20 
3.4  Remove Camera Pole  1 ea  4 Hours  1  10 
3.5  Install Camera Pole  1 ea  4 Hours  1  10 
3.6a  Remove Field Cabinet 

(Single Cabinet) 
1 ea  48 Hours  1  5 

3.6b  Remove Field Cabinet 
(Dual Cabinet) 

1 ea  48 Hours  1  5 

3.7a  Install Field Cabinet (Single 
Cabinet) 

1 ea  48 Hours  1  5 

3.7b  Install Field Cabinet (Dual 
Cabinet) 

1 ea  48 Hours  1  5 

3.8  Remove Wireless 
Communication Equipment 

1 ea  4 Hours  2  5 

3.9  Install Spread Spectrum 
Wireless Communication 
Equipment 

1 ea  24 Hours  2  5 

3.10  Install Wireless Ethernet 
Bridge Communication 
Equipment 

1 ea  24 Hours  2  5 

3.11a  Install Cable in Conduit #8 
wire 

Lin ft  24 Hours  500  500 

3.11b  Install Cable in Conduit #6 
wire 

Lin ft  24 Hours  500  500 

3.11c  Install Cable in Conduit #4 
wire 

Lin ft  24 Hours  500  500 

3.11d  Install Cable in Conduit #2 
wire 

Lin ft  24 Hours  500  500 

3.11e  Install Cable in Conduit 
#1/0 wire 

Lin ft  24 Hours  500  500 

3.11f  Install Cable in Conduit 
#2/0 wire 

Lin ft  24 Hours  500  500 

3.11g  Install Cable in Conduit #14 
Lead­in Cable 

Lin ft  24 Hours  500  500 

3.11h  Install Cable in Conduit 
Video Coaxial Cable 

Lin ft  24 Hours  500  500 

3.11i  Install Cable in Conduit 24­ 
Count Single Mode Fiber 
Optic Cable 

Lin ft  24 Hours  500  500
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Table 3:  Repair Item Pay Items and Unit Prices (Continued) 
Remedial 
Maintenance 
Line Item 

Repair Item  Unit  Max. Time 
To 
Complete 

Max. Unit 
per Incident 

Initial. 
Annual 
Qty. 

Unit 
Price 

Total 
Annual 
Costs 

3.11j  Install Cable in Conduit 72­ 
Count Single Mode Fiber 
Optic Cable 

Lin ft  24 Hours  500  500 

3.11k  Install Cable in Conduit 6­ 
Count Multi Mode Fiber 
Optic Cable 

Lin ft  24 Hours  250  250 

3.12a  Install Conduit 1”  Lin ft  24 Hours  500  500 
3.12b  Install Conduit 2”  Lin ft  24 Hours  500  500 
3.12c  Install Conduit 3”  Lin ft  24 Hours  500  500 
3.12d  Install Conduit 4”  Lin ft  24 Hours  500  500 
3.12e  Install Conduit 1”, Pushed  Lin ft  14 Days  500  500 
3.12f  Install Conduit 2”, Pushed  Lin ft  14 Days  500  500 
3.12g  Install Conduit 3”, Pushed  Lin ft  14 Days  500  500 
3.12h  Install Conduit 4”, Pushed  Lin ft  14 Days  500  500 
3.13  Twisted­Pair Splice  1 ea  24 Hours  50  50 
3.14a  Fiber Optic Fusion Splice, 

Single Mode 
1 ea  24 Hours  72  288 

3.14b  Fiber Optic Fusion Splice, 
Multi Mode 

1 ea  24 Hours  18  54 

3.15a  Pull Box, Type 1  1 ea  24 Hours  1  1 
3.15b  Pull Box, Type 2 

3.15c  Pull Box, Type 3 

3.15d  Pull Box, Type 5 

3.16  Fiber Optic Splice 
Enclosure 

1 ea  24 Hours  2  10 

3.17  Fiber Optic Terminations  1 ea  24 Hours  24  240 
3.18  Install Rack Mounted 

Interconnect Center 
1 ea  24 Hours  1  10 

3.19  Remove Non­Intrusive 
Vehicle Detector Pole 

1 ea  24 Hours  1  20 

3.20  Install Non­Intrusive 
Vehicle Detector Pole 

1 ea  5 Days  1  20 

3.21  Remove Non­Intrusive 
Vehicle Detector Assembly 

1 ea  4 Hours  1  30 

3.22  Install Non­Intrusive 
Vehicle Detector Assembly 

1 ea  5 Days  1  30 

3.23  Install Trace Wire  Lin ft  5 Days  1000  1000 
3.24  Emergency Response 

Repair Mobilization 
1 ea  4 Hours  1  4 

3.25  Short Term Single Lane 
Closure 

1 ea  N / A  1  5
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Table 3:  Repair Item Pay Items and Unit Prices (Continued) 
Remedial 
Maintenance 
Line Item 

Repair Item  Unit  Max. Time 
To 
Complete 

Max. Unit 
per Incident 

Initial. 
Annual 
Qty. 

Unit 
Price 

Total 
Annual 
Costs 

3.26  Short Term On­Ramp 
Closure 

1 ea  N / A  1  5 

3.27  Short Term Off­Ramp 
Closure 

1 ea  N / A  1  5 

Estimated Annual Costs
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Exhibit II:  Project Area 

Legend: 
n Roadways with Deployed ITS Infrastructure 

Lindbergh Blvd. 
Tunnel Lane Control 

Signal System
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D607­083­RW­ ITS MAINTENANCE RFP 

BID BOND 

KNOW ALL MEN BY THESE PRESENTS, that 
we___________________________________________ 
______________________________________________________________________________ 
_________, 
as Principal and_____________________________________________, as Surety are  held and 
firmly bound 
unto  the  STATE  OF  MISSOURI  (acting  by  and  through  the  Missouri  Highways  and 
Transportation Commission) in the penal sum of: 
______________________________________________________________________________ 
__  Dollars  ($________________________)  to  be  paid  to  the  State  of  Missouri  or  to  the 
Missouri Highways and Transportation Commission, to be credited to the State Road Fund, 
the Principal  and Surety  binding  themselves,  their  heirs,  executors,  administrators,  successors, 
and assigns, jointly and severally, firmly by these presents. 

Sealed with our seals and dated this ________________________________________________ 

THE CONDITION OF THIS OBLIGATION is such that: 

WHEREAS,  the  Principal  is  submitting  herewith  a  bid  to  the  Missouri  Highways  and 
Transportation Commission for furnishing  ITS Maintenance as set out in the proposal to which 
this bond is attached. 

NOW THEREFORE,  if  the Missouri Highways and Transportation Commission  shall  accept 
the bid of  the Principal and  if  said Principal  shall properly execute and deliver  to the Missouri 
Highways and Transportation Commission the contract and contract bond in compliance with the 
requirements of the proposal, the specifications and the provisions of  law, to the satisfaction of 
the  Highways  and  Transportation  Commission,  then  this  obligation  shall  be  void  and  of  no 
effect, otherwise to remain in full force and effect. 

In  the  event  the  said  Principal  shall,  in  the  judgment  of  the  Missouri  Highways  and 
Transportation Commission,  fail  to  comply with  any  requirement  as  set  forth  in  the  preceding 
paragraph, then the State of Missouri acting through the Missouri Highways and Transportation 
Commission shall immediately and forthwith be entitled to recover the full penal sum above set 
out, together with court costs, attorney’s fees and any other expense of recovery. 

(SEAL)  __________________________________________ 
Principal 

By  __________________________________________ 
Signature
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(SEAL)  __________________________________________ 
Surety 

By  __________________________________________ 
Attorney­in­Fact 

NOTE:  This bond must be executed by the PRINCIPAL and by a CORPORATE SURETY 

authorized to conduct surety business in the State of Missouri.
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STANDARD SOLICITATION PROVISIONS 

a.  The Missouri Department of Transportation (MoDOT) reserves the right to reject any or all bids/quotes/proposals, and to accept or reject any items 
thereon, and to waive technicalities.  In case of error in the extension of prices in the bid/quote/proposal, unit prices will govern. 

b.  All bids/quotes/proposals must be signed with  the  firm name and by  a  responsible  officer  or  employee.   Obligations  assumed by such signature 
must be fulfilled. 

c.  By virtue of statutory authority, a preference will be given to materials, products, supplies, provisions and all other articles produced, manufactured, 
made or grown, within the State of Missouri. 

d.  Time of  delivery  is  a part  of  the consideration  and,  if not  otherwise stated  in  the solicitation  documents, must be stated  in  definite  terms by  the 
Bidder/Offeror and must be adhered to.  If time varies on different items, the Bidder/Offeror shall so state. 

e.  If providing bids/quotes/proposals for commodities, the Bidder/Offeror will state brand or make on each item.  If bidding or proposing other than the 
make, model or brand specified, the manufacturer's name, model number or catalog number must be given. 

f.  For bids/proposals of $25,000 or more, no bids/proposals by telephone, telegram or telefax will be accepted.  If provided,  these bids/proposals 
should be returned in the MoDOT solicitation return envelope. 

g.  If a solicitation return envelope is provided by MoDOT, the bid/quote/proposal should be returned in the envelope provided with the Bid/RFQ/RFP 
Request Number plainly indicated thereon. 

h.  The date specified for the returning of bids/quotes/proposals  is a firm deadline and all bids/quotes/proposals must be received at the designated 
office by that time.  The Department does not recognize the U.S. Mail, Railway Express Agency, Air Express, or any other organization, as its agent 
for purposes of accepting proposals.  All proposals arriving at the designated office after the deadline specified will be rejected. 

GENERAL TERMS AND CONDITIONS 
General Performance 

a.  This work is to be performed under the general supervision and direction of the Missouri Department of Transportation (MoDOT) and, if awarded any 
portion of the work, the Contractor agrees  to furnish at his own expense all  labor and equipment required to complete the work,  it being expressly 
understood that this solicitation is for completed work based upon the price(s) specified and is not a solicitation for rental of equipment or employment 
of labor by MoDOT, and MoDOT is to have no direction or control over the employees used by the Contractor in performance of the work. 

Nondiscrimination 
a.  The Contractor shall comply with  the Regulations  relative  to nondiscrimination  in  federally­assisted programs of  the Department  of Transportation, 

Title 49, Code of Federal Regulations, Part 21, as they may be amended from  time  to  time, (hereinafter referred to as the Regulations), which are 
herein incorporated by reference and made a part of this contract. 

b.  All  solicitations  either  by  competitive  bidding  or  negotiation  made  by  the  Contractor  for  work  to  be  performed  under  a  subcontract,  including 
procurements of materials or leases of the Contractor's obligations under this contract and the Regulations, will be relative to nondiscrimination on the 
grounds of race, color, or national origin. 

1)  Sanctions  for Noncompliance:  In  the  event  of  the Contractor's noncompliance with  the  nondiscrimination  provisions  of  this contract, MoDOT 
shall impose such contract sanctions as it or the Federal Highway Administration may determine to be appropriate, including, but not limited to: 
i.  withholding of payments to the Contractor under the contract until the Contractor complies, and/or, 
ii.  cancellation, termination or suspension of the contract, in whole or in part. 

Contract/Purchase Order 

a.  By submitting a bid/quote/proposal, the Bidder/Offeror agrees to furnish any and all equipment, supplies and/or services specified in the solicitation 
documents, at the prices quoted, pursuant to all requirements and specifications contained therein. 

b.  A  binding  contract  shall  consist  of:  (1)  the  solicitation  documents,  amendments  thereto,  and/or  Best  and  Final Offer  (BAFO)  request(s) with  any 
changes/additions,  (2)  the Contractor's proposal  and/or submitted pricing,  and  (3)  the MHTC’s  acceptance  of  the proposal  and/or bid by  purchase 
order or post­award contract. 

c.  A notice of award does not constitute an authorization for shipment of equipment or supplies or a directive to proceed with services.  Before providing 
equipment, supplies and/or services, the Contractor must receive a properly authorized purchase order and/or notice to proceed. 

d.  The  contract  expresses  the  complete  agreement  of  the  parties  and  performance  shall  be  governed  solely  by the  specifications  and  requirements 
contained therein.  Any change, whether by modification and/or supplementation, must be accomplished by a formal contract amendment signed and 
approved by and between  the duly authorized representative of  the Contractor and the duly authorized representative of the MHTC, by a modified 
purchase order prior to the effective date of such modification.  The Contractor expressly and explicitly understands and agrees that no other method 
and/or  no  other  document,  including  correspondence,  acts,  and  oral  communications  by  or  from  any  person,  shall  be  used  or  construed  as  an 
amendment or modification. 

Subcontracting 

a.  It  is specifically understood that no portion of the material or any interest in the contract, shall be subcontracted, transferred, assigned or otherwise 
disposed of, except with the written consent of MoDOT.  Request for permission to subcontract or otherwise dispose of any part of the work shall be 
in writing to MoDOT and accompanied by documentation showing  that  the organization which will perform  the work is particularly experienced and 
equipped for such work. 

b.  Consent to subcontract or otherwise dispose of any portion of the work shall not be construed to relieve the Contractor of any responsibility for the 
production and delivery of the contracted work and the completion of the work within the specified time. 

c.  All  payments  for work  performed by  a subcontractor shall  be made  to  the Contractor  to whom  the contract was  awarded  and  the purchase  order
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issued. 
Invoicing and Payment 

a.  MoDOT  is  exempt  from  paying  Missouri  Sales  Tax,  Missouri  Use  Tax  and  Federal  Excise  Tax.    However,  the  Contractor  may  themselves  be 
responsible for the payment of taxes on materials they purchase to fulfill the contract.  A Federal Excise Tax Exemption Certificate will be furnished to 
the successful Bidder/Offeror upon request. 

b.  Each invoice should be itemized in accordance with items listed on the purchase order and/or contract.  The statewide financial management system 
has  been  designed  to  capture  certain  receipt  and  payment  information.    Therefore,  each  invoice  submitted  must  reference  the  purchase  order 
number and must be itemized in accordance with items listed on the purchase order.  Failure to comply with this requirement may delay processing of 
invoices for payment. 

c.  Unless  otherwise provided  for  in  the solicitation documents, payment  for  all  equipment, supplies,  and/or services  required herein shall  be made  in 
arrears.  The Missouri Highways and Transportation Commission (MHTC) shall not make any advance deposits. 

d.  The MHTC assumes no obligation for equipment, supplies, and/or services shipped or provided  in excess of the quantity ordered.  Any authorized 
quantity is subject to the MHTC’s rejection and shall be returned at the Contractor's expense. 

e.  The MHTC reserves the right to purchase goods and services using the state­purchasing card. 
Applicable Laws and Regulations 
a.  The contract shall be construed according to the laws of the State of Missouri.  The Contractor shall comply with all  local, state, and federal  laws and 

regulations related to the performance of the contract. 
b.  The Contractor must be registered and maintain good standing with the Secretary of State of the State of Missouri and other regulatory agencies, as 

may be required by law or regulations.  Prior to the issuance of a purchase order and/or notice to proceed, the Contractor may be required to submit 
to MoDOT a copy of their current Authority Certificate from the Secretary of State of the State of Missouri. 

1)  Prior to the issuance of a purchase order and/or notice to proceed, all out­of­state Contractors providing services within the state of Missouri 

must submit to MoDOT a copy of their current Transient Employer Certificate from the Department of Revenue, in addition to a copy of their 

current Authority Certificate from the Secretary of State of the State of Missouri. 

c.  The exclusive venue for any legal proceeding relating to or arising, out of the contract shall be in the Circuit Court of Cole County, Missouri. 
Preferences 

a.  In the evaluation of bids/quotes/proposals, preferences shall be applied in accordance with Chapter 34 RSMo.  Contractors should apply  the same 
preferences in selecting subcontractors. 

b.  By virtue of statutory authority, RSMo. 34.076 and 34.350 to 34.359, a preference will be given  to materials, products, supplies, provisions and all 
other articles produced, manufactured, made or grown within the State of Missouri.  Such preference shall be given when quality  is equal or better 
and delivered price is the same or less. 

1)  If  attached,  the  document  entitled  “PREFERENCE  IN  PURCHASING  PRODUCTS”  should  be  completed  and  returned  with  the  solicitation 
documents. 

2)  If attached,  the  document  entitled “MISSOURI DOMESTIC PRODUCTS PROCUREMENT ACT” should  be completed  and  returned with  the 
solicitation documents.  Applies if bid is Twenty­Five Thousand Dollars ($25,000.00) or more. 

c.  In the event of a tie of low bids, the MHTC reserves the right to establish the method to be used in determining the award 
Remedies and Rights 
a.  No provision in the contract shall be construed, expressly or implied, as a waiver by the MHTC of any existing or future right and/or remedy available by 

law in the event of any claim by the MHTC of the Contractor's default or breach of contract. 

b.  The Contractor agrees and understands that the contract shall constitute an assignment by the Contractor to the MHTC of all rights, title and interest 

in and to all causes of action that the Contractor may have under the antitrust laws of the United States or State of Missouri for which causes of action 

have accrued or will accrue as the result of or in relation to the particular equipment, supplies, and/or services purchased or produced by the 

Contractor in the fulfillment of the contract with the MHTC. 

c.  In the event a Contractor becomes involved in, or is threatened with, litigation with a subcontractor or supplier as a result of such direction, the 

Contractor may request MoDOT to enter into such litigation to protect the interests of the MHTC, and, in addition, the Contractor may request the 

United States to enter into such litigation to protect the interests of the United States. 
Cancellation of Contract 

a.  The MHTC may cancel the contract at any time for a material breach of contractual obligations or for convenience by providing the Contractor with 
written notice of cancellation.  Should the MHTC exercise its right to cancel the contract for such reasons, cancellation will become effective upon the 
date specified in the notice of cancellation sent to the Contractor. 

b.  If the MHTC cancels the contract for breach, the MHTC reserves the right to obtain the equipment, supplies, and/or services to be provided pursuant to 
the  contract  from  other  sources  and  upon  such  terms  and  in  such manner  as  the MHTC deems  appropriate  and  charge  the 
Contractor for any additional costs incurred thereby.
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Bankruptcy or Insolvency 
a.  Upon filing for any bankruptcy or insolvency proceeding by or against the Contractor, whether voluntary or involuntary, or upon the appointment of a 

receiver, trustee, or assigned the benefit or creditors, the Contractor must notify MoDOT immediately.  Upon learning of any such actions, the MHTC reserves 

the right, at its sole discretion, to either cancel the contract or affirm the contract and hold the Contractor responsible for damages. 
Inventions, Patents, and Copyrights 

a.  The Contractor shall defend, protect, and hold harmless the MHTC, its officers, agents, and employees against all suits of law or in equity resulting 

from patent and copyright infringement concerning the Contractor's performance or products produced under the terms of the contract. 
Inspection and Acceptance 

a.  No  equipment, supplies,  and/or services  received by MoDOT pursuant  to  a contract shall be deemed accepted until MoDOT has had  reasonable 
opportunity to inspect said equipment, supplies, and/or services. 

b.  All  equipment, supplies,  and/or services which  do  not comply with  the specifications  and/or  requirements  or which  are  otherwise  unacceptable  or 
defective may be rejected.  In addition, all equipment, supplies, and/or services which are discovered to be defective or which do not conform to any 
warranty of the Contractor upon inspection (or at any later time if the defects contained were not reasonably ascertainable upon the initial inspection) 
may be rejected. 

c.  The  MHTC  reserves  the  right  to  return  any  such  rejected  shipment  at  the  Contractor's  expense  for  full  credit  or  replacement  and  to  specify  a 
reasonable date by which replacements must be received. 

d.  The  MHTC’s  right  to  reject  any  unacceptable  equipment,  supplies,  and/or  services  shall  not  exclude  any  other  legal,  equitable  or  contractual 
remedies the MHTC may have. 

Warranty 

a.  The Contractor expressly warrants that all equipment, supplies, and/or services provided shall:  (1) conform to each and every specification, drawing, 
sample  or  other  description  which  was  furnished  to  or  adopted  by MoDOT,  (2)  be  fit  and  sufficient  for  the  purpose  expressed  in  the  solicitation 
documents, (3) be merchantable, (4) be of good materials and workmanship, and (5) be free from defect. 

b.  Such warranty shall survive delivery and shall not be deemed waived either by reason of the MHTC’s acceptance of or payment for said equipment, 
supplies, and/or services. 

1.1.1.1.1.1.1.1.1  Status of Independent Contractor 

a.  The Contractor represents itself to be an independent Contractor offering such services to the general public and shall not represent itself or its 
employees to be an employee of the MHTC.  Therefore, the Contractor shall assume all legal and financial responsibility for taxes, FICA, employee 
fringe benefits, workers’ compensation, employee insurance, minimum wage requirements, overtime, etc., and agrees to indemnify, save and hold 
the MHTC, its officers, agents and employees harmless from and against any and all losses (including attorney fees) and damage of any kind related 
to such matters. 

Indemnification 

a.  The Offeror shall defend, indemnify and hold harmless the Commission, including its members and department employees, from any claim or liability 

whether based on a claim for damages to real or personal property or to a person for any matter relating to or arising out of the Offeror's performance 

of its obligations under this Agreement. 

SPECIAL TERMS AND CONDITIONS 

1.1.1.1.1.2  Insurance 

a.  The Contractor  shall  purchase  and maintain  such  insurance  as  will  protect  him  from  claims  under  workmen's  compensation  acts  and  other  employee 
benefit acts, from claims for damages because of bodily injury, including death, and from claims for damages to property which may arise out of or result 
from  the  Contractor's  operations  under  this  Contract,  whether  such  operations  be  by  himself  or  by  any  Subcontractor  or  anyone  directly  or  indirectly 
employed by any of them. 

b.  This insurance shall be written for not less than any limits of liability specified as part of this contract, or required by law, whichever is the greater, and shall 
include contractual liability insurance as applicable to the Contractor's obligations under this contract.  Unless otherwise specified, insurance limits shall be 
as follows: 

1)  Workmen's Compensation:  Workers Compensation Insurance, including "Occupational Disease Act" requirements, must be 
maintained if required by law. 

2)  Public Liability (includes property damage and personal injury):
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i.  Not less than $400,000 for any one person in a single accident or occurrence. 

ii.  Not less than $2,500,000 for all claims arising out of a single occurrence. 

3)  Special Hazard Insurance:  As required. 

4)  Builder's Risk:  Not less than the full Contract amount. 

Required Specifications 

a.  All materials,  equipment,  and/or services bid  upon must comply with  the  attached MoDOT Specification   RFP D607­083­RW and  any  other  provisions 
outlined in the solicitation documents. 

Proposal/Bid Guaranty/Contract Bond 

d.  Each proposal shall be accompanied by a Bid Bond, Certified Check, Cashier's Check or Bank Money Order payable to the Director of Revenue – Credit 
State Road Fund for an amount equal to Five Percent (5%) of the amount of the BID submitted.  This is to act as a guarantee that the bidder, if awarded 
the contract, will  furnish  an  acceptable performance  and payment bond  (Contract Bond)  or  a cashier's check,  a bank money  order  or  a certified check 
made payable to "Director of Revenue­­Credit State Road Fund" in an amount equal to One Hundred (100%) of the contract price. 

e.  If a BID BOND is used (in lieu of a certified check, cashier's check, or bank money order), it must be in the form provided and executed by the bidder as 
principal and by a surety company authorized to do business in the State of Missouri as surety.  The agent executing  the same on behalf of the surety 
company must attach a current Power of Attorney setting forth his authority to execute the bond involved. 

f.  Certified Checks, Cashier's Checks or Bank Money Orders of unsuccessful bidders will be returned as soon as the award is made.  The checks or bank 
money orders of the successful bidder(s) will be retained until  the contract is executed and a satisfactory Performance and Payment (Contract Bond) is 
furnished.  Bid Bonds will not be returned except on specific request of the bidder. 

Information and Reports 

a.  The Contractor shall provide all information and reports required by the Regulations, or Directives issued pursuant thereto, and shall permit access to its 
books,  records,  accounts,  other  sources  of  information,  and  its  facilities  as  may  be  determined  by  the Missouri  Department  of  Transportation  or  the 
Federal  Highway  Administration  to  be  pertinent  to  ascertain  compliance  with  such  Regulations  or  Directives.   Where  any  information  required  of  a 
Contractor  is  in  the  exclusive  possession  of  another  who  fails  or  refuses  to  furnish  this  information  the  Contractor  shall  so  certify  to  the  Missouri 
Department of Transportation, or the Federal Highway Administration as appropriate, and shall set forth what efforts it has made to obtain the information. 

1.1.1.1.1.2.1.1  Prevailing Wage 

a.  If  the bid/quote/proposal  is accepted,  the vendor will be required to comply with the prevailing wages as fixed by  the Missouri Department of Labor and 
Industrial Relations, in effect as of the date of the issuance of the solicitation, for each affected craft and type of workmen in the following county(ies): St. 
Louis City, St. Louis County, Franklin, Jefferson, St. Charles  The Prevailing Wage Order #50 may be  inspected at any District Office or at the Central 
Office in Jefferson City, MO. 

b.  The Contractor shall submit notarized weekly payroll affidavit documentation included with the project request for payment.  The successful vendor must 
provide a lien waiver from all material suppliers. 

Permits, Licenses and Safety Issues 

a.  The contract price shall include any necessary permits and licenses required by law incidental to the work.  Local ordinances requiring building permits are 
not applicable to state agencies. 

b.  The Contractor will comply with local laws involving safety in the prosecution of the work. 

Award 

a.  Award of this bid/quote/proposal will be made on an “All Or Nothing” basis using the “lowest and best” principle of award. 

Failure to Execute Contract 

a.  Failure to execute the contract and file acceptable performance payment (Contract Bond) or cashier's check, bank money order or certified check within 15 
days  after  the contract has  been mailed  to  the bidder shall be  just cause  for  the cancellation  of  the  award  and  the  forfeiture  of  the proposal  guaranty. 
Award may  then  be made  to  the next  lowest  responsible  bidder,  or  the work may  be  re­advertised  and performed under contract  or  otherwise,  as  the 
Commission may decide.  No contract shall be considered effective until it has been executed by all parties thereto. 

Notice to Proceed 

a.  Within 30 days  after the execution of the contract, a "Notice to Proceed" will be issued by the Department.   A purchase order will be attached to  the 
"Notice  to  Proceed," which  will  specify  the  date  or  dates  that  the  Contractor  can  start  delivery,  roadway  or  stockpile  delivery  and  will  also  include  the 
completion dates.  These dates will be in accordance with the dates shown in the proposal. 

Delivery – Additional Requirements 

b.  The following days shall be construed as official holidays under the terms of the contract: 

January l  New Year's Day 
Third Monday in January  Martin Luther King, Jr.’s Birthday 
February 12  Lincoln's Birthday 
Third Monday in February  Washington's Birthday 
May 8  Truman's Birthday 
Last Monday in May  Memorial Day
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July 4  Independence Day 
First Monday in September  Labor Day 
Second Monday in October  Columbus Day 
November 11  Veteran's Day 
Fourth Thursday in November  Thanksgiving Day 
December 25  Christmas Day 

c.  When any of the above holidays falls on a Sunday,  the holiday will be observed on the following Monday; when any of the above holidays falls on a 
Saturday, the holiday will be observed on the immediately preceding Friday. 

d.  Contractor will not be required to provide dozers, loaders, motor graders, or other equipment for shaping of stockpiles, constructing ramps or runways, or 
leveling of the top of a completed lift, unless otherwise noted herein. 

Increase or Decrease Quantities 

a.  The Highways and Transportation Commission reserves the right to increase or decrease the quantity of material twenty­five percent (25%), subject to the 
maximum quantity specified by the bidder in his proposal. 

b.  The quantity finally ordered by the Commission will be furnished by the bidder at the same unit price per ton. 
Temporary Suspension of Work 

a.  The District Engineer shall have authority to suspend work wholly or  in part for such period or periods as may be deemed necessary when weather or 
other conditions are such that in the opinion of the engineer, the work may be done at a later time with advantage to the Department or for failure on the 
part of the Contractor to comply with any of the provisions of the Contract. 

b.  If the Department suspends the work for its own advantages and not because of the Contractor's failure to comply with the Contract, the Contractor will be 
allowed  an  equal  number  of  calendar  days  after  the  completion  date  for  the  completion  of  the  work.    The  Department may  at  its  discretion  give  the 
Contractor an extension of time for completing the work where the Contractor incurs delays for causes beyond his control. 

c.  Normal  rainfall  is  not  considered  a  cause  qualifying  for  an  extension  of  time.    Claim  for  extension  of  time  for  all  causes  must  be  submitted  by  the 
Contractor in writing within 30 Days after the claimed cause for the delay has ceased to exist. 

Cancellation of Contract 

a.  If  the Contractor/supplier  fails  to carry  out  the  performance  of  the work with sufficient workmen and  equipment  to  insure  the completion  of  the delivery 
within the time specified or becomes insolvent or is adjudicated a bankrupt or commits any act of bankruptcy or insolvency or allows any final judgment to 
stand  against  him  for  a  period  of  ten  (10)  days,  the  Missouri  Department  of  Transportation  may  give  notice  in  writing  by  registered  mail  to  the 
Contractor/supplier and the surety of such delay, neglect or default. 

b.  If, within ten  (10) days after such notice the Contractor/supplier does not proceed to remedy  to  the satisfaction of  the Department's representatives the 
faults  specified  in  said  notice,  or  the  surety does  not  proceed  to  take  over  the  deliveries,  the Department  shall  have  full  power  and  authority,  without 
impairing the obligation of the Contractor/supplier under the contract or the surety under the bond, to take over the completion of the work and arrange for 
the  shipment  of  any materials  necessary  to  complete  the  work  and  the Contractor/supplier  and  the  surety  will  be  responsible  for  any  additional  costs 
incurred by the Department in obtaining the completion of the deliveries. 

Liquidated Damages 

a.  In the event the successful Contractor fails to deliver the material within the time specified, the Department and the public will sustain damages because of 
such delay in delivery, the exact extent of which would be difficult to ascertain, and in order to liquidate such damage in advance it is agreed that per RFP 
D607­083­RW for each assessable calendar day on which the delivery has not been completed, is reasonable and the best estimate which the parties can 
arrive at as liquidated damages, and it is therefore agreed that said amount will be withheld from payments due the Contractor or otherwise collected from 
the Contractor as liquidated damages. 

b.  Saturdays, Sundays, holidays and days whereas the Department has suspended work shall not be assessable days. 

Environmental Issues 

a.  Attention  of  the  bidder  is  invited  to  the  Land Reclamation  Act,  Chapter  444,  Laws  of  1971,  (House  Bill  519)  and  the  necessity  for  compliance  if 
applicable. 

b.  The  Contractor  shall  take  necessary  precautions  and  shall  schedule  and  conduct  his  operations  so  as  to  avoid  or  minimize  siltation  of  streams  while 
removing gravel there from. 

c.  The material  to  be  supplied  under  the  contract  will  comply  with  the  quality  and  gradation  requirements  of  the Missouri Standard  Specifications  for 
Highway Construction, Edition of 2004, and any revisions thereto, unless modified by these specifications.
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PREFERENCE IN PURCHASING PRODUCTS 

DATE:________________ 

The bidder’s attention is directed to Section 34.076 RSMo. 1986 which gives preference 
to Missouri corporations, firms, and individuals when letting contracts or purchasing products. 

Bids received will be evaluated on the basis of this legislation. 

All bidders must furnish the information requested below. 

FOR CORPORATIONS: 
State in which incorporated____________________________________ 

FOR OTHERS: 
State of domicile_____________________________________________ 

FOR ALL BIDDERS: 
List address of Missouri offices or places of business 

(MUST BE COMPLETED AND SIGNED) 
FIRM NAME: 

________________________________________________________________________ 

ADDRESS: 
________________________________________________________________________ 

CITY:  STATE:  ZIP: 
_____________________________             ______________________       ___________ 

BY: 
________________________________________________________________________ 

NOTE:  For bid to be considered, the attachment entitled “Preference in Purchasing Products” must be on 
file in this office and must be dated in the current calendar year.


